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1. STATEMENT OF WORK  
 

A. BIDDER QUALIFICATIONS 

1. Bidder Minimum Qualifications: 

 

a) Bidder, Bidder’s principal, or Bidder’s staff shall have been regularly engaged in the business of logging, 

chipping/grinding or mechanical thinning within forest environments for at least 3 years. 

 

b) Bidder shall possess all permits, licenses, and professional credentials necessary to perform services as specified 

under this Request for Bids (RFP). 

 
c) Contractor shall take out and maintain during the life of the Contract all the insurance required and, if requested, 

shall submit certificates for review and approval by CDA.  Acceptance of the certificates shall not relieve the 

Contractor of any of the insurance requirements nor decrease the liability of the Contractor. CDA reserves the right 

to require Contractor to provide insurance policies for review by CDA. 

 

d) Contractor shall be responsible for registering with Sam.gov prior to bid submission due to this project being 

executed under an existing Stewardship Agreement. Contractors who are not registered will not be considered.   

 

B. SCOPE 

It is the intent of these specifications, terms, and conditions to describe the services CDA is seeking. CDA intends to award a contract 

to the Bidder(s) who best meets the requirements. The term of the contract shall begin on the date the contract is executed by CDA 

and terminate on September 30th, 2028.   

 

The Contract Area is located in Sections 8, 9, 17, 20, 29, and 32 of Township 44 North, Range 15 East; Section 1, 12, 13, and 24 of 

Township 44 North, Range 14 East; Mount Diablo Meridian; Modoc County.  This project lies entirely within the Modoc National 

Forest Lands. CDA is implementing this project under a Stewardship Agreement. 

 

The Ridgetop Stewardship Sale aims to mechanically thin and remove commercial sized sawlog trees, and mechanically thin and 

remove residual biomass where present. Material for removal will be designated by the CDA. The purpose is to reduce the stand 

density to mitigate fuel loads and reduce the likelihood of a stand-replacing canopy fire. Project work will also directly benefit forest 

health and wildlife habitat. The Contractor shall purchase forest products that will then be hauled from the site to their preferred 

facility. Where possible, different modes and methods of improving loading and unloading forest products and transportation shall be 

utilized to maximize product utilization. Mandatory Service Work Items will be awarded to the extent that additional funding is 

available. 

 

Specifications for treatments are described below. Additional specifications are described in Exhibit E, F, G, H, and I. A Contract 

Area Map is provided in Exhibit A of this RFP.  

 

C. SPECIFIC REQUIREMENTS  

 

Timber Volume Estimates & Utilization Standards 

Volume quantities listed below are made available with the understanding that values shown are estimates and are not guaranteed.  For 

these reasons, bidders are urged to examine the timber sale area and make their own estimates. The Ridgetop Stewardship Sale is 

being sold as an indefinite quantity sale.    

 

Commercial Timber Bid  

(Contractor will be responsible for Sawtimber & biomass delivery to a local end use facility) 

  Timber Payment Bid  

Species Product 
Estimated 

Quantity 

Unit of 

Measure 

Mandatory Bid Items 

Combined Softwood Sawtimber 77,800.3 Ton 

Mandatory Service Work Items 

Biomass Cut, Skid, Deck N/A 931.5 Acre 

Biomass Chip & Haul N/A 15,686.2 Ton 

https://sam.gov/
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Aspen Release Machine Cut & 

Pile 
N/A 29.8 Acre 

Plantation Pre-Commercial 

Thin 
N/A 39.0 Acre 

   

 
Additional Specifications for Operations: Applies to all items. 

Refer to Exhibit E, F, G, H, and I for specifications on operations including, but not limited to, resource protection specifications, 

limited operating periods, timber specifications, road maintenance specifications, fire precautions, and service work specifications.  

 

 

2. CALENDAR OF EVENTS 

 
EVENTS DATE/LOCATION 

Show Me Trip August 19th, 2026 

Response/Proposal Due September 2nd, 2026 

Pre-work Conference TBD 

Anticipated Contract Date September 11th, 2026 

Contract Termination Date September 30th, 2028 

 
For process flexibility, note that all CALENDAR dates are subject to change. 

 

A. SITE VISIT 

Bidder is strongly encouraged to perform an independent site visit to the units to be treated in order to view the project setting 

and understand the site conditions and other factors potentially relevant to responding to this RFP. 

 

B. PRE-WORK CONFERENCE 

Bidder agrees that if awarded a contract, Bidder and its principals will attend a pre-work conference with CDA and U.S. 

Forest Service prior to starting operations to discuss job requirements. The date will be determined after the RFP award. 

 

 
3. INSTRUCTIONS FOR BID DEVELOPMENT 

 

A. BIDDER’S QUALIFICATIONS 

Before an offer is considered for award, the Bidder may be required to submit a technical and price proposal, as described in 

Exhibit B, and comply with all other provisions stated herein. The proposal should be practical and be prepared simply and 

economically, providing a straightforward, concise delineation of what it is the Bidder will do to satisfy the requirements of 

the contract. Upon contract award, this technical proposal will become a binding part of this contract. 

 

B. PREPARATION OF PROPOSALS 

Offers shall be manually signed, prices entered in Exhibit B for timber values and for the cost stewardship projects and all 

fill-in blocks completed. The total offer for mandatory timber cutting units entered in Exhibit B must be equal to or greater 

than the minimum acceptable total offer for mandatory timber cutting units listed. If erasures or other changes appear on the 

forms, the person signing the offer must initial each erasure or change. 

 

C. PROPOSAL REQUIREMENTS 

 

1. Technical Proposal: The technical proposal will be used to make an evaluation and arrive at a determination as to whether the 

proposal will meet the requirements of the CDA. Therefore, the technical proposal must present sufficient information to 

reflect a thorough understanding of the requirements and a detailed description of the techniques, procedures, and program 

for achieving the objectives of the specifications/statement of work. Proposals which merely paraphrase the requirements of 

the specifications/statement of work, or use phrases such as "will comply" or "standard techniques will be employed" will be 

considered unacceptable and will not be further considered.  

a. Technical proposals will be evaluated and ranked on the basis of the following criteria. As a minimum, the 

proposal must clearly provide the following:  

(i) Technical Approach  

1. Describe your plan of operations for both timber harvest and stewardship project work. Include a 

timeline and the rationale for the work activities identified to ensure all contractual requirements 
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will be completed by the termination date.  

2. Describe your quality control plan for both the harvesting and stewardship projects.  

3. Provide names and resumes for your contract manager and your on-the-ground supervisor(s).  

4. Describe the equipment you propose to use to accomplish this contract, including both harvest 

and stewardship projects.  

5. Define your production capability to accomplish this contract within the contract period.  

6. Describe methods and plans to protect resources, maximize utilization of harvested material 

including both sawtimber and non-sawtimber, and to minimize the number of entries into stands 

to be treated.  

(ii) Capability and Past Performance  

1. Provide a list of the experience of your key personnel who will actually be working on this 

contract.  

2. Identify all subcontractors you propose to use for this contract and the work activities planned for 

subcontracting. Describe subcontractor's past performance using the criteria identified in (ii). If 

any subcontractors are certified in their area of expertise, provide information as to when, what, 

and by whom they are certified.  

3. Submit a list of similar or related contracts that your firm has completed in the past 3 years. This 

listing must include the contract type; contract amount or contract size; location, the year 

completed, the Agency, company or individual contracted with, and a current telephone number.  

(iii) Utilization of Local Work Force.  

1. Local labor is defined as local and regional communities. Identify how you intend to utilize labor, 

subcontractors, and other workforce from the local area. Additional evaluation preference will be 

given for the use of labor or subcontractors located closest to the contract area.  

2. Price Proposal. All Bidders must furnish a total offer value in Exhibit B for the mandatory timber cutting units. If a bid is 

entered for the optional bid items, timber removal will be required where applicable.  

 
 

4. RFP RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION 

 
A. CDA CONTACTS 

All contact during the competitive process is to be through the contact person listed on the first page of this RFP.  

 

B. SUBMITTAL OF RFP RESPONSE 

1. Late responses will not be accepted. 

2. RFP responses must be received at the specified address/email by 5:00 p.m. on the due date specified in the Calendar of 

Events. Any RFP response received after that time or date cannot be considered and will be returned to the Bidder.  

3. RFP responses are to be addressed/delivered as follows: 

Platform: https://caldeer.org/habitat-project-bid/  Mailed:  California Deer Association 

1884 Keystone Court Suite A  

Redding, California 96003 

Attn: Alexandra Bandeian  

4. Please include “Ridgetop Stewardship Sale Proposal” in the Subject Line for emailed bid packages.  

5. Bidders are to submit one (1) RFP response (Exhibit B – RFP Response Packet including all additional documentation 

stated in the “Required Documentation and Submittals” section of Exhibit B). Response Packet, and all additional 

documentation stated in the “Required Documentation and Submittals” section of Exhibit B. 

6. All costs required for the preparation and submission of an RFP response shall be borne by the Bidder. 

7. Bidder expressly acknowledges that it is aware that if a false claim is knowingly submitted (as the terms “claim” and 

“knowingly” are defined in the California False Claims Act, Cal. Gov. Code, §12650 et seq.), CDA will be entitled to 

civil remedies set forth in the California False Claim Act. 

8. It is understood that CDA reserves the right to reject any or all RFP responses. 

 

C. RESPONSE FORMAT 

1. Bidders shall not modify any part of Exhibits or qualify their RFP responses. Bidders shall not submit to CDA a re-typed 

or otherwise re-created version of these documents or any other CDA-provided document. 

2. RFP responses, in whole or in part, are NOT to be marked confidential or proprietary. CDA may refuse to consider any 

RFP response or part thereof so marked. RFP responses submitted in response to this RFP may be subject to public 

disclosure. CDA shall not be liable in any way for disclosure of any such records. 

 

 

https://caldeer.org/habitat-project-bid/
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5. CDA PROCEDURES, TERMS, AND CONDITIONS 

 
A. RFP ACCEPTANCE AND AWARD 

1. RFP responses will be evaluated by a committee. 

2. The committee will recommend award to the Bidder who, in its opinion, is best qualified to perform the work described 

in this RFP. Award may not necessarily be made to the Bidder with the lowest bid. (Best Value) 

3. CDA reserves the right to award to a single or to multiple General Service Providers, dependent upon what is in the best 

interest of CDA. 

4. CDA has the right to decline to award this contract or any part of it for any reason. 

5. Any specifications, terms, or conditions issued by CDA, or those included in the Bidder’s submission, in relation to this 

RFP, may be incorporated into any contract that may be awarded as a result of this RFP. 

6. Award of contract. The right is reserved to reject any or all proposals, or to accept one part of a proposal and reject the 

other, unless the bidder stipulates to the contrary, and to waive technical defects, as the interest of CDA may require. 

Award will be made by CDA Habitat Program Manager. 

 

B. EVALUATION CRITERIA  

All proposals to be evaluated by the Selection Committee (SC). The SC will be composed of CDA staff and other individuals 

who have expertise or experience in this type of procurement. The SC will select/recommend a Bidder in accordance with the 

evaluation criteria set forth in this RFP. Evaluation criteria include technical approach, key personnel, past performance and 

benefits to local communities. The evaluation of the RFP responses shall be within the sole judgment and discretion of the 

SC.   

 

One award will be made to the Bidder (a) whose proposal is technically acceptable and (b) whose technical/price relationship 

is the most advantageous to CDA. All technical evaluation factors including those listed in section 3Ca(i)-(iii) of these 

instructions and any additional factors listed in the RFP when combined, are approximately equal to cost or price. The critical 

factor in making any technical/price trade-off is not the spread between the technical ratings, but rather the significance of 

that difference. The significance of the spread in ratings will be determined on the basis of what that difference might mean 

in terms of performance and what it would cost CDA to take advantage of it. Where technical proposals are determined to be 

substantially equal, any cost/price advantage to CDA may control award.  

 

Proposals must be submitted initially on the most favorable terms from a technical and price standpoint which the Bidder can 

submit to CDA. Therefore, CDA reserves the right to award without discussions with the Bidders. However, after receipt of 

initial offers, written or oral discussions may be conducted with all responsible Bidders whose offers are determined to be in 

the competitive range. Discussions conducted after receipt of an offer do not constitute a rejection or counteroffer by CDA.  

 

Firms lacking a past performance record (new firms or those with no relevant experience within their organization) will be 

treated as an unknown performance risk and will receive a neutral rating in this criterion. A neutral rating will be established 

as the average of all other competing Bidders.  

 

The SC will base the award decision on a tradeoff between price and non-price factors, comparing the relative risk to CDA of 

poor or non-performance posed by each of the Bidders, and making a judgement as to whether or not reduced risk of 

performance is worth additional cost. In some cases, this will result in award to a lower-ranked but lower-priced offer, in 

other cases award may be to a higher-ranked but higher-priced offer. CDA may, when in its interest, reject any or all offers or 

waive any informality in offers received.  

 
C. PRICING 

1. Prices quoted shall be firm for the term of any contract that may be awarded pursuant to this RFP. 

2.   All prices quoted shall be in United States dollars. 

3. Bidders are advised that in the evaluation of cost, if applicable, it will be assumed that the unit price quoted is 

correct in the case of a discrepancy between the unit price and extended price. 

 
D. PROTESTS 

Protests must be in writing and received no later than seven (7) business days after CDA issues the Notice of Intent to Award, 

which is sent by electronic mail to all entities who submitted a proposal. CDA will reject the protest as untimely if it is 

received after this specified time frame. Protests will be accepted from Bidders or potential Bidders only. If the protest is 

mailed and not received by CDA, the protesting party bears the burden of proof to submit documentation (e.g., certified mail 

receipt) that the protest was timely sent to be otherwise received by CDA within the RFP protest period. 

 

Bid protests must contain a detailed and complete written statement describing the reason(s) for protest. The protest must 

include the RFP title and number, the name of the firm protesting, and include a name, telephone number, email address and 
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physical address of the protestor. If a firm is representing the protestor, they shall include their contact information in 

addition to that of the protesting firm. 

 
Protests must be mailed or hand delivered to Alexandra Bandeian, 1884 Keystone Court Suite A, Redding, California 

96003. Facsimile and electronic mail protests to Alexandra Bandeian (A.Bandeian@caldeer.org) and must be followed by 

a mailed or hand delivered identical copy of the protest and must arrive within the seven-day time limit. 

 

The CDA Habitat Program Manager, in consultation with CDA legal team, will investigate the protest and if determined to 

be valid the CEO may reject and re-bid or not re-bid the work, or recommend award to the remaining best qualified Bidder. 

Affected Bidders will be notified by electronic mail within 7 business days of the action taken.  

 

The bid protester can appeal the CEO’s determination to CDA Board of Directors.  The appeal must be submitted to CDA 

CEO no later than five working days from the date of receipt of CDA’s determination on the initial protest. 

 
Such an appeal must be made in writing and must include all grounds for the appeal and copies of the original protest and 

CDA response. The appeal will be scheduled for the next Board of Director’s special or regular meeting. CDA CEO will 

advise the protestor of the date, time, and location of the Board of Directors meeting at which staff will make a 
recommendation for award and inform the protester it may request to address the Board of Directors at that meeting. 

 
CDA may transmit copies of the protest and any attached documentation to all other parties who may be affected by the 

outcome of the protest. The decision of CDA as to the validity of any protest is final. CDA’s final decision will be 

transmitted to all affected parties in a timely manner. 

 
E. CONTRACT AND BOND 

The Bidder whose offer is accepted will, within 30 days of the award letter's date, or any written extension thereof by CDA, 

execute a contract which shall be provided by CDA and be based on the sample contract referenced in the prospectus. 

Simultaneously, the awarded Bidder shall furnish a satisfactory performance bond, in accordance with the provisions of such 

contract, in the penal sum as prescribed in the RFP for this contract, and otherwise complete the process described on this 

form and pages attached hereto. Bidder agrees that its failure to comply with this paragraph shall result in a termination of the 

contract. 

 
F. INVOICING 

1. Completed work will need to be inspected and accepted by both a designated CDA and U.S. Forest Service 

representative prior to invoicing.  

2. Invoices, if applicable, shall be submitted monthly during project operations. 

3. CDA shall notify General Service Provider of any invoice adjustments required. 

4. Invoices shall contain, at a minimum, CDA RFP number, invoice number, remit to address, and itemized services 

description. 

5. CDA will pay General Service Provider in an amount not to exceed the negotiated amount(s) which will be referenced in 

the contract signed by both parties. 

6. Prior to making any payment, CDA may require Contractor to conform to the requirements of California Civil Code 

section 8120, et seq., receipts or other evidence of payment from all persons performing work and supplying material to 

Contractor. 

7. Contractor shall be required to make cash deposits for included timber and required deposits in advance of project work 

and within 45 days of invoicing by CDA. Advanced deposits will be in such amounts as to maintain an unobligated 

balance sufficient to cover the value of material. Contractor and CDA will agree on a systematic approach to provide 

sufficient advanced deposits. 

mailto:A.Bandeian@caldeer.org
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EXHIBIT A – Contract Area Map 
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EXHIBIT B - RFP Response Packet 
 

 
To: CALIFORNIA DEER ASSOCIATION (CDA) 

 

From (Name and Official Title of Bidder): _________________________________________________________________________ 

 

Preferred electronic mail (email) address: __________________________________________________________________________ 

 

RFP RESPONSE PACKET GUIDELINES 

• As described in section IV- RFP response submittal instructions and information, bidders are to submit one (1) RFP response 

containing the following, in their entirety: 

Exhibit B – RFP response packet, including all additional required documentation as described in Exhibit B- required 

documentation and submittals 

• Bidders that do not comply with the requirements, and/or submit an incomplete RFP response may be subject to disqualification 

and their RFP response rejected in total. 

• If bidders are making any clarifications and/or amendments, or taking exception to any part of this RFP, these must be submitted 

in the exceptions, clarifications, and amendments section of this Exhibit B – RFP response packet. CDA, at its sole discretion, 

may accept amendments/exceptions, or may deem them to be unacceptable, thereby rendering the RFP response disqualified.  
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Proposal Bid Sheet 

 
Cost shall be submitted on this Bid Form as is. No alterations or changes of any kind to the Proposal Form(s) are permitted. RFP 

responses that do not comply may be subject to rejection in total. The cost quoted below shall be the cost the CDA will pay for the 

term of any contract that is a result of this RFP process. Quantities listed herein are an estimated quantity based on CDA volume 

estimates and are not to be construed as guarantees. No minimum or maximum is guaranteed or implied. Service Work Item(s) will be 

awarded to the extent that additional funding is available. 

 

Commercial Timber 

 

 

Required Deposits 

 

 

EXCEPTIONS, CLARIFICATIONS, AMENDMENTS 

 

Bidder’s Name: ______________________________ 

 

List below requests for clarifications, exceptions, and amendments, if any, to the RFP and associated RFP documents, and submit with 

your RFP response. CDA is under no obligation to accept any exceptions and such exceptions may be a basis for RFP response 

disqualification. 

 

Reference to:  Description 

Page 

No. 
Section  Item No. 

 

     

     

     

     

     

     

  

Cost Proposal 

Species Product Unit of Measure Estimated Quantity Bid Price 

Mandatory Bid Item 

Combined softwoods Sawtimber Ton 77,800.3 $____________________ 

Minimum Acceptable Total Offer for Mandatory Timber Cutting Units: $1,241,722.18  

Mandatory Bid Item 

Combined Softwood Biomass Ton 15,686.2 $____________________ 

Biomass Cut, Skid, & Deck N/A Acre 931.5 $____________________ 

Biomass Chip & Haul N/A Ton 15,686.2 $____________________ 

Aspen Release Machine Cut & Pile N/A Acre 29.8 $____________________ 

Plantation Pre-Commercial Thin N/A Acre 39.0 $____________________ 

Cutting 

Unit 

Number 

Approx. 

Acres 

 Rates Per Unit of Measure  

Species Product Quantity 
Unit of 

measure 

Rate of 

Payment 

$/UOM 

Deposits for 

Slash 

Disposal 

Surface 

Replacement 

 

All LTM 

Units 
808.1 CS Sawtimber 77,800.3 GT  $0.14 $0.45 

 

All 931.5 CS Biomass 15,686.2 GT  $0.00 $0.45  
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BIDDER INFORMATION AND ACCEPTANCE 
  

1) The undersigned declares that all RFP documents, including, without limitation, the RFP, Addenda, and Exhibits, have been 

read and that the terms, conditions, certifications, and requirements are agreed to. 

 

2) The undersigned is authorized to offer, and agrees to furnish, the articles and services specified in accordance with the RFP 

documents. 

 

3) The undersigned acknowledges acceptance of all addenda related to this RFP. List Addenda for this RFP on the Line below: 

 

Addendum # Date 

  

  

 

4) The undersigned hereby certifies to CDA that all representations, certifications, and statements made by the Bidder, as set 

forth in this RFP Response Packet and attachments, are true and correct and are made under penalty of perjury pursuant to the 

laws of California. 

 

5) The undersigned acknowledges that the Bidder is, and will be, in good standing in the State of California, with all the 

necessary licenses, permits, certifications, approvals, and authorizations necessary to perform all obligations in connection 

with this RFP and associated RFP documents. 

 

6) It is the responsibility of each Bidder to be familiar with all of the specifications, terms, and conditions, and the site 

condition. By the submission of an RFP response, the Bidder certifies that if awarded a Contract it will make no claim against 

CDA based upon ignorance of conditions or misunderstanding of the specifications. 

 

7) Patent indemnity: General or Professional Service Providers who do business with CDA shall hold CDA, its Directors, 

officers, agents, and employees harmless from liability of any nature or kind, including cost and expenses, for infringement 

or use of any patent, copyright or other proprietary right, secret process, patented or unpatented invention, article, or 

appliance furnished or used in connection with the contract or purchase order. 

 

8) Insurance certificates are not required at the time of submission. However, by signing Exhibit B – RFP Response Packet, the 

Bidder agrees to meet the minimum insurance requirements stated in the RFP. This documentation must be provided to CDA 

prior to execution of a Contract by CDA and shall include an insurance certificate which meets the minimum insurance 

requirements, as stated in the RFP. 

 

9) The undersigned Bidder hereby submits this RFP response and binds itself to CDA. The RFP, subsequent Addenda, Bidders 

Response Packet, and any attachments, shall be used to form the basis of a Contract, which once executed shall take 

precedence. 
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Official Name of Bidder (exactly as it appears on Bidder’s corporate seal and invoice): ____________________ 

Street Address Line 1: _ ______________________________________________________________________ 

Street Address Line 2: _______________________________________________________________________ 

City: __ _________________________ State: ____________________ Zip Code: _______________________ 

Webpage: _________________________________________________________________________________ 

 

Type of Entity / Organizational Structure (check one):   

        Corporation        Joint Venture 

  Limited Liability Contractorship    Contractorship 

       Limited Liability Corporation     Non-Profit 

      Other: ________________________ 

 

 

Primary Contact Information: 

Name / Title: ______________________________________________________________________________ 

Telephone Number: __________________________  

Email Address:                    __________ 

Street Address Line 1: _______________________________________________________________________ 

City: __________________________________ State: __________________ Zip Code:   ___________ 

 

 

 

 

 

SIGNATURE: ____________________________________________________________________________ 

 

Name and Title of Signer (printed): _____________________________________________________________ 

 

Dated this _____________________ day of ___________________________________________, 2026 
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EXHIBIT C - Insurance Requirements 
 

Insurance certificates are not required at the time of submission; however, by signing Exhibit B – RFP Response Packet, the Bidder 

agrees to meet the minimum insurance requirements stated in the RFP. This documentation must be provided to CDA, prior to award. 

The following are the minimum insurance limits, required by CDA, to be held by the GENERAL SERVICE PROVIDER performing 

on this RFP.  
 
INDEMNIFICATION AND INSURANCE 

 
A. Indemnification 
Contractor expressly agrees to defend, indemnify, and hold harmless California Deer Association and its Directors, officers, agents, 

and employees from and against any and all loss, liability, expense, claims, suits, and damages, including attorneys' fees, arising out of 

or resulting from Contractor, its associates', employees', Contractors’, or other agents' negligent acts, errors or omissions, or willful 

misconduct, in the operation and/or performance under this Contract. 

 
B. Insurance Requirements 

Contractor shall take out and maintain during the life of the Contract all the insurance required in this section and, if requested, shall 

submit certificates for review and approval by California Deer Association.  The Notice to Proceed shall not be issued, and Contractor 

shall not commence work until such insurance has been approved by the California Deer Association.  The certificates shall be on 

forms approved by the California Deer Association.  Acceptance of the certificates shall not relieve the Contractor of any of the 

insurance requirements nor decrease the liability of the Contractor. California Deer Association reserves the right to require Contractor 

to provide insurance policies for review by California Deer Association. 

 
C. Workers Compensation Insurance 
Contractor shall take out and maintain during the life of the Contract, Workers Compensation Insurance for all its employees on the 

project. In lieu of evidence of Workers' Compensation Insurance, California Deer Association will accept a Self-Insured Certificate 

from the State of California.  Contractor shall require any Contractor to provide it with evidence of Workers Compensation Insurance. 

 
D. Commercial General Liability Insurance 
Contractor shall take out and maintain during the life of the Contract Commercial General Liability, Umbrella Liability, and 

Automobile Liability Insurance that provides protection from claims that may arise from operations or performance under this 

Contract. California Deer Association shall require any Contractor to provide evidence of liability insurance coverages.  

 

The amounts of insurance shall be not less than the following: 

$1,000,000/Occurrence, Bodily Injury, Property Damage -- Automobile. 

$1,000,000/Occurrence, Bodily Injury, Property Damage -- General Liability. 

$3,000,000/Occurrence, General Aggregate – General Liability.  

$3,000,000/Occurrence, Products – Comp/OP AGG – General Liability.  

$4,000,000/Occurrence, and General Aggregate – Umbrella Insurance.  

 

The following coverages or endorsements must be included in the policy(ies): 

1. California Deer Association, its directors, officers, and employees are Additional Insureds in the policy(ies) as to the work 

being performed under the contract. 

2. The coverage is Primary and non-contributory to any other applicable insurance carried by the Contractor. 

3. The policy(ies) covers contractual liability. 

4. The policy(ies) is written on an occurrence basis. 

5. The policy(ies) covers California Deer Association’s Property in Contractors care, custody, and control. 

6. The policy(ies) covers personal injury (libel, slander, and wrongful entry and eviction) liability. 

7. The policy(ies) covers explosion, collapse, and underground hazards, fire suppression expense, property damage to land 

due to fire, and property damage to non-owned automobiles and equipment due to fire. 

8. The policy(ies) covers products and completed operations. 

9. The policy(ies) covers the use of owned, non-owned, and hired automobiles. 

10. The policy(ies) and/or a separate pollution liability policy(ies) shall cover pollution liability for claims related to the 

release of the threatened release of pollutants into the environment arising out of or resulting from the Contractor's 

performance under this contract. 

11. The policy(ies) will not be canceled, nor the above coverages/endorsements be reduced without 30 days’ written notice to 

California Deer Association, 1884 Keystone Court, Suite A, Redding, California 96003. 
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EXHIBIT D – General Requirements 
GENERAL SERVICES CONTRACT 

 
1. DEFINITIONS 

The following terms shall be given the meaning shown unless context requires otherwise, or a unique meaning is otherwise 

specified. 

a. “CDA” means California Deer Association, its employees acting within the scope of their authority, and its authorized 

representatives. 

b. “Change Order” A Change Order is a written instrument used for modifying the contract with regards to the Scope of Work, 

Contract Sum, and/or Contract Time.  An approved Change Order is a Change Order signed by CDA.  An executed Change Order 

is a Change Order signed by both CDA and the Contractor. 

c. “Contract” means the contract between the Contractor and California Deer Association as memorialized in the Contract 

Document. 

d. “Business Entity” means any individual, business, nonprofit, joint venture, corporation, sole proprietorship, or other private 

legal entity recognized by statute.   

e. “Contract Documents” comprise the entire contract between CDA and the Contractor and can include CDA’s contract form if 

used, any purchase order, and any addenda, appendices, and CDA-approved changes or amendments.  The Contract Documents 

are intended to be complementary and include all items necessary for the proper execution and completion of the Work.  Any part 

of the Work not shown or mentioned in the Contract Documents that is reasonably implied or is necessary or usual for proper 

performance of the Work shall be provided by the Contractor at its expense. 

f. “Contractor” means the Business Entity with whom CDA enters into a contractual contract. Contractor shall be synonymous 

with “supplier,” “vendor,” "consultant" or other similar term. 

g. “Day” unless otherwise specified, days are calendar days, measured from midnight to the next midnight. 

h. “Goods” means off the shelf software and all types of tangible personal property, including but not limited to materials, 

supplies, and equipment.  

i. “Project Manager” shall be CDA designated individual responsible for administering and interpreting the terms and conditions of 

the Contract Documents, for matters relating to California Deer Association performance under the Contract with the Contractor, 

and for liaison and coordination between the Contractor and California Deer Association. 

j. “Work” means all labor, tasks, materials, supplies, and equipment required to properly fulfill the Contractor's obligations as 

required in the Contract Documents. 

k. “Work Day” Unless otherwise specified, workday includes all days of the year except Saturdays, Sundays and Contractors 

holidays. 

 

2. MATERIAL AND WORKMANSHIP 

a. All work shall be done and completed in a thorough, workmanlike manner, notwithstanding any omission from these 

specifications or the drawings, and it shall be the duty of Contractor to call attention to apparent errors or omissions and request 

instructions before proceeding with the work. The Project Manager may, by appropriate instructions, correct errors and omissions, 

which instructions shall be binding upon Contractor as though contained in the original Contract Documents. 

b. All work must be satisfactory to the Project Manager. Work not in accordance with the Contract Documents, in the opinion of 

the Project Manager, shall be made to conform. 

 

3. DEFECTIVE WORK 

Contractor shall replace at its own expense any part of the work that has been improperly executed, as determined by the Project 

Manager.  If Contractor refuses or neglects to replace such defective work it may be replaced by CDA at the expense of 

Contractor, and its sureties shall be liable accordingly. 

 

4. SAFETY AND ACCIDENT PREVENTION 

In performing work under the Contract on CDA contract premises, Contractor shall conform to any specific safety requirements 

contained in the Contract or as required by law or regulation. The Contractor shall take any additional precautions as CDA may 

reasonably require for safety and accident prevention purposes. Any violation of such rules and requirements, unless promptly 

corrected, shall be grounds for termination of this Contract or Contractor’s right to proceed in accordance with the default 

provisions of the Contract Documents. 

 

5. CHARACTER OF WORKFORCE 

The Contractor shall employ none but skilled, competent, qualified personnel to perform the work and shall always maintain 

discipline and order in the conduct of the work. 

 

6. EMPLOYMENT OF APPRENTICES 

a. In the performance of the contract, any Contractor shall comply with the provisions concerning the employment of apprentices 
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in Section 1777.5 of the Labor Code and any amendments thereof.  

b. In the event the Contractor willfully fails to comply with the aforesaid section, such Contractor shall be subject to the penalties 

for noncompliance in Labor Code, Section 1777.7. 

 

7. CHANGES 

a. Changes in the Work can only be made in writing signed by an authorized employee of CDA.  If the change causes an increase 

or decrease in the contract sum, or a change in the time for performance under the Contract, an adjustment may be made as 

determined by the Project Manager. 

b. CDA reserves the right to make changes in the design of materials, equipment, or machinery, to make alterations or additions to 

or deviations or subtractions from the Contract and any specifications and drawings, to increase or decrease the required quantity 

of any item or portion of the Work or to omit any item or portion of the Work, as may be deemed by the Project Manager to be 

necessary or advisable and to order such extra work as may be determined by the Project Manager to be required for the proper 

execution and completion of the whole Work contemplated. Any such changes will be requested in writing by the Project 

Manager. The determination of the Project Manager on all questions relating to changes, including extra work, shall be conclusive 

and binding. 

c. Prior to issuing an amendment or change to the Contract, the Project Manager may request that Contractor submit a proposal 

covering the changes. Within 10 business days of receiving the request, Contractor shall submit its proposal to the Project Manager 

of all costs associated with the proposed amendment or change and any request for an extension of Contract time. Contractor 

proposal shall include detailed estimates with cost breakdowns, including labor, material, equipment, overhead, and profit.  Labor 

shall be broken down into hours and rate per hour.  If applicable, the proposal shall include a breakdown for off-site labor 

(including factory labor, engineering, etc.).  Contractor proposal shall include an analysis of schedule impact when Contractor is 

requesting an adjustment in contract time. The Contractor shall be responsible for any delay associated with its failure to submit its 

change proposal within the time specified. If the Project Manager decides not to issue an amendment or change after requesting a 

proposal from Contractor, Contractor will be notified in writing. Contractor is not entitled to reimbursement for Change Order 

preparation costs if Contractor proposal is not accepted by the Project Manager. 

d. If Contractor agrees with the terms and conditions of the approved Change Order, Contractor shall indicate its acceptance by 

signing the original copy and returning it to the Project Manager within 10 Work Days after receipt or with reasonable promptness 

and in such sequence as to not delay the Work of Contractor. Payment in accordance with the terms and conditions set forth in the 

executed Change Order shall constitute full compensation for all Work included in the Change Order, and CDA will be released 

from any and all claims for direct, indirect, and impact expenses and additional time impact resulting from the Work. If Contractor 

disagrees with the terms and conditions of the approved Change Order, Contractor shall indicate specific areas of discontract and 

return the approved Change Order to the Project Manager with a detailed written dispute.  No payment will be made on the 

disputed work until the approved Change Order is returned to the Project Manager.  However, whether or not Contractor agrees 

with the terms and conditions of an approved Change Order, Contractor shall immediately revise its sequence of operations as 

required to facilitate timely completion of the changed work and shall proceed with the revised work sequence. 

e. The Project Manager may, after having received a written cost quotation from Contractor, order Contractor, in writing, to 

proceed with the work prior to issuance of an approved Change Order through a change directive. The change directive will 

authorize Contractor to proceed with the work subject to the cost quotation submitted to California Deer Association.  Within five 

days following receipt of the change directive, Contractor shall submit to the Project Manager, a detailed change proposal 

documenting the amount of compensation.  Until the approved Change Order is received, Contractor shall keep full and complete 

time and material records of the cost of the ordered work and shall permit the Project Manager to have access to such records.  An 

approved Change Order shall supersede any previously issued written change directive covering the same Work. 

 

8. EFFECT OF EXTENSIONS OF TIME  

a. The granting, or acceptance, or extensions of time to complete the Work or furnish the labor supplies, materials or equipment, 

does not alter any terms or conditions contained herein, other than the termination date of the contract.  Extensions can be granted 

by the CDA Project Manager to the contractor through a written agreement that both parties agree to.  

 

9. DELAYS 

a. Contractor shall take reasonable precautions to foresee and prevent delays to the Work. When Contractor foresees a delay event, 

and upon the occurrence of a delay event, Contractor shall immediately notify the Project Manager of the probability or the actual 

occurrence of a delay, and its cause.  With respect to all delays (compensable, excusable, or inexcusable), Contractor shall 

reschedule the Work and revise its operations, to the extent possible, to mitigate the effects of the delay.  Within 15 days from the 

beginning of a delay Contractor shall provide the Project Manager with a detailed written description of the delay, its cause, its 

impact, and Contractor mitigation plans.  Failure to provide the notification required above waives Contractors right to any 

additional time or compensation resulting from the delay for whatever cause.  The Project Manager will investigate the facts and 

ascertain the extent of the delay, and the Project Manager’s findings thereon shall be final and conclusive, except in the case of 

gross error.  An extension of time must be approved by the Project Manager to be effective, but an extension of time, whether with 

or without consent of the sureties, shall not release the sureties from their obligations, which shall remain in full force until the 

discharge of the contract. the extent of the delay, and the Project Manager’s findings thereon shall be final and conclusive, except 
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in the case of gross error.  An extension of time must be approved by the Project Manager to be effective, but an extension of time, 

whether with or without consent of the sureties, shall not release the sureties from their obligations, which shall remain in full 

force until the discharge of the contract. 

b. For inexcusable delays (delays caused by circumstances within Contractor's control, or supplies of any tier, or within the scope 

of Contractors contract responsibilities) Contractor shall not be entitled to an extension of time or additional compensation for any 

loss, cost, damage, expense, or liability resulting directly or indirectly from the inexcusable delay. 

c. For excusable delays (delays to completion of the Work within the time limits set forth in the Contract Documents directly 

caused by events beyond the control of Contractor, which delay is not concurrent with an inexcusable delay, and which could not 

have been avoided by Contractor through reasonable mitigation measures). 

d. For compensable delays (delays to completion of the Work within the time limits set forth in the Contract Documents that could 

not be avoided by Contractor mitigation, caused directly and solely by Contractor or by causes within the exclusive control of 

Contractor, and which were not concurrent with any other type of delay) the Project Manager will grant Contractor an extension of 

the time to perform under the Contract and compensation in an amount that represents Contractor actual direct costs incurred as a 

direct result of the compensable delay. Contractor may recover its direct costs only and may not recover (and waives) all other 

types of indirect, consequential, special and incidental damages. 

e. For concurrent delays (two or more independent causes of delay directly preventing Contractor from completing the Work 

within the time limits set forth in the Contract Documents where the delays occur at the same time during all or a portion of the 

delay period being considered, and where each of the delays would have caused delay to Contractor even in the absence of any of 

the other delays, and none of the delays could have been avoided by Contractor mitigations) the following rules apply: 

i. One or more of the concurrent delays are excusable or compensable, then the period of concurrent delay will be treated as an 

excusable delay; and 

ii. All of the concurrent delays are inexcusable; then, the period of concurrent delay will be inexcusable. 

 

10. TERMINATION 

a. Termination by Contractor for Cause: 

i. CDA may terminate Contractor's right to proceed under the Contract, in whole or in part, for cause at any time after the 

occurrence of any of the following events, each of which constitutes a default: 

1. Contractor becomes insolvent or files for relief under the bankruptcy laws of the United States. 

2. Contractor makes a general assignment for the benefit of its creditors or fails to pay its debts as the same become due. 

3. A receiver is appointed to take charge of Contractor’s property. 

4. Contractor fails to supply skilled supervisory personnel, an adequate number of properly skilled workers, proper materials, or 

necessary equipment to prosecute the Work in accordance with the Contract Documents. 

5. Contractor fails to make progress so as to endanger performance of the Work within the contractually required time. 

6. Contractor disregards legal requirements of agencies having jurisdiction over the Work. 

7. Contractor fails to provide CDA with a written plan to cure a CDA identified default within five business days after CDA’s 

request for a plan to cure; CDA does not accept the Contractors plan for curing its default; or Contractor does not fully carry out an 

accepted plan to cure. 

8. Contractor abandons the Work.  Abandonment is conclusively presumed when CDA requests a written plan to cure a default, 

and Contractor does not submit the plan within five business days of CDA’s request. 

9. Contractor materially fails to meet its obligations in accordance with the Contract Documents. 

10. Contractor is in default of any other material obligation under the Contract Documents. 

ii. If any of the above events occur, CDA may, in its discretion, require that Contractor submit a written plan to cure its default, 

which plan must be provided to CDA within 5 business days of the request and must include a realistic, executable plan for curing 

the noted defaults. 

iii. Upon any of the occurrences referred to in Article 18.a.i. above, CDA may, at its election and by notice to Contractor, 

terminate the Contract in whole or in part; accept the assignment of any or all of the subcontracts; and then complete the Work by 

any method CDA may deem expedient. If requested by CDA, Contractor shall remove any part or all of the Contractors materials, 

supplies, equipment, tools, and machinery from the site of the Work within seven days of such request; and, if Contractor fails to 

do so, CDA may remove or store, and after 90 days sell, any of the same at Contractor’s expense. 

iv. No termination or action taken by CDA after termination shall prejudice any other rights or remedies of CDA provided by law 

or by the Contract Documents. 

v. Conversion: If, after termination for other than convenience, it is determined that Contractor was not in default or material 

breach, or that the default or material breach was excusable, the rights and obligations of the parties shall be the same as if the 

termination had been issued for convenience pursuant to Article 18.b. below. 

b. Termination by CDA for Convenience 

i. CDA may, at its option and for its convenience, terminate the Contract at any time by giving written notice to Contractor 

specifying the effective date of termination.  Upon such termination, Contractor agrees to comply with the notice and further 

agrees to waive any claims for damages, including loss of anticipated profits, on account of the termination; and, as the sole right 

and remedy of Contractor, CDA shall pay Contractor as set forth below 

ii. Upon receipt of a notice of termination for convenience, Contractor shall, unless the notice directs otherwise, do the following: 
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1. Immediately discontinue its performance of the Contract to the extent specified in the notice. 

2. Place no further orders or subcontracts for materials, equipment, services, or facilities, except as may be necessary for 

completion of a portion of the Work that is not discontinued or that is necessary for an orderly cessation of the Work. 

3. Promptly cancel, on the most favorable terms reasonably possible, all subcontracts to the extent they relate to the performance 

of the discontinued portion of the Work. 

4. Thereafter, do only such Work as may be necessary to preserve and protect Work already in progress and to protect materials, 

plants, and equipment in transit to or on the site of performance. 

iii. Upon such termination for convenience, CDA will pay to Contractor the sum of the following: 

1.The amount of the contract sum allocable to the portion of the Work properly performed by Contractor as of the effective date of 

termination, less sums previously paid to Contractor. 

2. Previously unpaid costs of any items delivered to the project site that were already fabricated for subsequent incorporation into 

the Work. 

3. Any proven losses with respect to materials and equipment directly resulting from the termination. 

4. Reasonable demobilization costs. 

iv. The above reimbursement is the sole and exclusive remedy to which Contractor is entitled in the event the contract is 

terminated for convenience; and Contractor expressly waives any other claims, damages, demands, compensation, or recovery 

related to this contract or project. The Contractor agrees to sign a general release incorporating this waiver. 

c. Effect of Termination: Upon termination, the obligations of the Contract shall continue as to portions of the Work already 

performed and, subject to the Contractors obligations under Article 18.b.ii, as to bona fide obligations assumed by Contractor prior 

to the date of termination. 

d. Force Majeure: If the contract is suspended or terminated by CDA because Contractors performance is prevented or delayed by 

an event including an irresistible, superhuman cause, or by the act of public enemies of the State of California or of the United 

States (“Force Majeure”) , Contractor will be paid for Work performed prior to the Force Majeure event at either (i) the unit  prices 

named in the Contract; or (ii) in the event no unit prices are named, a sum equal to the percentage of the total contract amount that 

matches the percentage of the total contract Work performed prior to the Force Majeure event. 

 

11. DAMAGES 

All losses or damages to material or equipment to be furnished pursuant to the Contract Documents occurring prior to receipt and 

final acceptance of the Work shall be sustained by Contractor. Contractor shall sustain all losses arising from unforeseen 

obstructions or difficulties, either natural or artificial, encountered in the prosecution of the Work, or from any action of the 

elements prior to final acceptance of the work, or from an act or omission on the part of Contractor not authorized by the Contract 

Documents. 

 

12. ORDER OF PRECEDENCE 

a. In the case of conflicts, errors, or discrepancies in any of the Contract Documents, the order of precedence is as follows.  Within 

the same order of precedence, specific requirements shall take precedence over general requirements. 

i. Approved Change Orders 

ii. Addenda 

iii. RFQ or RFP. 

iv. Referenced Standard Specifications and Drawings 

v. Contractor Response Packet 

 

13. INDEMNIFICATION/RESPONSIBILITY 

a. Contractor shall indemnify, keep, and save harmless CDA and each of its directors, officers, agents, and employees against any 

and all suits, claims or actions arising out of any of the following: 

i. Any injury to persons or property that may occur, or that may be alleged to have occurred, arising from the performance or 

implementation of this Contract; or 

ii. Any allegation that materials or services developed, provided, or used for this Contract infringe or violate any copyright, 

trademark, patent, trade secret, or any other intellectual-property or proprietary right of any third party. 

b. Contractor further agrees to defend any and all such actions, suits or claims and pay all charges of attorneys and all other costs 

and expenses of defenses as they are incurred. If any judgment is rendered, or settlement reached, against CDA or any of the other 

agencies or individuals enumerated above in any such action, Contractor shall, at its expense, satisfy and discharge the same. 

c. This indemnification shall survive termination or expiration of the Contract. 

 

14. PROHIBITION OF ASSIGNMENT  

Contractor shall not assign, transfer, or otherwise dispose of any of its rights, duties, or obligations under this Contract. 

 

15. NEWS RELEASES 

Contractor, its employees, contractors, and agents shall not refer to CDA, or use any logos, images, or photographs of CDA for 

any commercial purpose, including, but not limited to, advertising, promotion, or public relations, without CDA’s prior written 
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consent. 

 

16. TRANSFER OF INTEREST 

Contractor shall not assign, transfer, or otherwise substitute its interest in the Contract or any of the contract obligations without 

prior written consent from CDA. 

 

17. SEVERABILITY 

Should any part of the Contract be declared by a final decision by a court or tribunal of competent jurisdiction to be 

unconstitutional, invalid or beyond the authority of either party to enter into or carry out, such decision shall not affect the validity 

of the remainder of the Contract, which shall continue in full force and effect, provided that the remainder of the Contract can be 

interpreted to give effect to the intentions of the parties. 

 

18. COVENANT AGAINST GRATUITIES 

Contractor warrants that no gratuities (in the form of entertainment, gifts, or otherwise) were offered or given by Contractor, or 

any agent or representative of Contractor, to any officer or employee of CDA with a view toward securing the Contract or securing 

favorable treatment with respect to any determinations concerning the performance of the Contract. For breach or violation of this 

warranty, CDA shall have the right to terminate the Contract, either in whole or in part, and any loss or damage sustained by CDA 

in procuring on the open market any items which Contractor agreed to supply shall be borne and paid for by Contractor.  The 

rights and remedies of CDA provided in this clause shall not be exclusive and are in addition to any other rights and remedies 

provided by law or in equity. 

 

19. RIGHTS AND REMEDIES OF CDA 

The rights and remedies of CDA provided herein shall not be exclusive and are in addition to any other rights and remedies 

provided by law or under the Contract. 

 

20. WAIVER OF RIGHTS 

Any action or inaction by CDA or the failure of CDA on any occasion, to enforce any right or provision of the Contract, shall not 

be construed to be a waiver by CDA of its rights and shall not prevent CDA from enforcing such provision or right on any future 

occasion.  Rights and remedies are cumulative and are in addition to any other rights or remedies that CDA may have at law or in 

equity. 

 

21. CONFIDENTIALITY 

Contractor agrees to maintain in confidence and not disclose to any person or entity, without CDA’s prior written consent, any 

trade secret or confidential information, knowledge or data relating to the products, process, or operation of CDA. Contractor 

further agrees to maintain in confidence and not to disclose to any person or entity, any data, information, technology, or material 

developed or obtained by Contractor during the term of the Contract. The covenants contained in this paragraph shall survive the 

termination of this Contract for whatever cause. 

 
22. MUTUAL RESPECT & PROFESSIONAL CONDUCT 

The Contractor agrees to conduct all business with the California Deer Association (CDA), its staff, partners, subcontractors, and 

stakeholders in a professional and respectful manner at all times. CDA maintains a zero-tolerance policy for harassment, 

discrimination, intimidation, or disrespectful behavior of any kind, whether verbal, physical, or written. 

  

Any confirmed unprofessional or disrespectful behavior may be considered a violation of this Contract. In such cases, CDA may 

require corrective action or terminate this Contract immediately, at its sole discretion. These actions do not limit CDA’s right to 

pursue any other remedies allowed by law. 
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EXHIBIT E - Product Removal Specifications 
 
The California Deer Association will be seeking fair market value on the products listed below. Amendments may be utilized when 

Contractor(s) are selected by CDA. These amendments will be utilized to update actual rates, minor modifications, and map updates. 

Actual rates will be reviewed by the U.S. Forest Service and CDA staff to ensure fair market value was achieved.  

 
E.1. Location and Area 

This Contract Area of: 

Ridgetop Timber Sale 

Approx. 

931.5 

acres 

Acres more or less are in 

located in: 

Township 44 North, Range 15 East, Sections 8, 9, 17, 

20, 29, and 32; Township 44 N, Range 14 E Section 

1, 12, 13, and 24: 

Mt. Diablo Meridian; Modoc County. 

 

 

E.2. Volume Estimate and Utilization Standards  

Species Product 
Estimated 

Quantity 

Unit of 

Measure 

Minimum Specifications 

Merchantable Tree Piece Required to be Removed 

Diameter 

at Breast 

Height 

(D.B.H) 

(inches) 

Number of 

Minimum 

Pieces per 

Tree 

Length  

(feet) 

Diameter 

Inside Bark 

at Small 

End 

(inches) 

Net 

Scale in 

% of 

Gross 

Scale 

Combined 

Softwood 
Sawtimber 77,800.3 

Green 

Ton 
10.0 1 10.0 6.0 12 

Combined 

Softwood 
Biomass 15,686.2 

Green 

Ton 
3.0 1 6.0 N/A N/A 

Total 

Quantity 
 93,486.5  

     

 

 

E.2.1.1 Utilization and Removal of Included Timber 

“Utilization Standards” for trees and minimum pieces are stated in E.2. To meet minimum tree specifications, trees must equal 

or exceed tree diameters listed in E.2 and contain at least one minimum piece. Except for timber required or authorized to be 

left, the Contractor shall fell and buck such trees and shall remove from Contract Area all pieces that: 

a) Meet minimum piece standards in E.2 

b) Do not meet such standards but would have qualified as part of minimum pieces if bucking lengths were varied to 

include such material. 

 

E.2.1.1. Standard Timber 

Live and dead trees and portions thereof that meet Utilization Standards are designated for cutting. 

 

E.2.1.1. Substandard Timber 

Live and dead trees that: 

a) Do not meet Utilization Standards, and 

b) Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting. 

 

E.2.2. Damaged Timber 
E.2.2-a. Damaged by the Contractor 

Undesignated live trees meeting Utilization Standards (a) within 200 feet slope distance from centerline of roads constructed 

hereunder which are damaged by the Contractor’s construction to the extent that considerable deterioration or mortality is  

imminent and are designated by CDA for felling before the nearest road segment is substantially completed; or (b) which are 

damaged by the Contractor in logging and are subsequently Marked before the Contractor has completed skidding or yarding 

operations in the immediate area. By agreement, such trees may be left without charge if their removal would cause undue 

damage or be grossly uneconomic. 

 

E.2.2-b. Negligent or Willful Damage 

Undesignated timber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by the 

Contractor, if included by CDA. 
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E.2.2-c. Minor Damage by Natural Causes 

Undesignated trees within the Contract Area and meeting Utilization Standards, that become insect infested, wind thrown, 

suffer serious damage, or die, as designated by agreement. 

 

E.2.3. Unintentionally Cut Timber 

Trees within or immediately adjacent to RFP Area, or to road construction or other authorized clearing outside Contract Area, 

not designated for cutting but that are cut through mistake by Contractor.  

 

E.2.4. Other Material 

Species or products not listed in the agreement, upon written approval of Forest Service. 

 

E.3. High Stumps 
 

Species Product 
Maximum Stump Height 

(inches) 

Minimum Stump Height 

(inches) 

Combined Softwood 01 (Saw timber) 12.0 2.0 

Combined Softwood 20 (Non-saw) 12.0 2.0 

 

E.4. - Timber Rates (Scaled) 

Cutting 

Unit  

Number 

 

Approx. 

Acres 

 Rates Per Unit of Measure 

Species Product Quantity 
Unit of 

measure 

Rate of 

Payment 

$/UOM 

Deposits for 

Slash 

Disposal 

Surface 

Replacement 

All LTM 

Units 
808.1 CS Sawtimber 77,800.3 GT  $0.14 $0.45 

All 931.5 CS Biomass 15,686.2 GT  $0.00 $0.45 
 

 

E.5. Timber Designations 
Timber designated for cutting shall be confined to the Contract Area. No undesignated timber shall be cut without prior 

notification to and approval of CDA. Prescriptions and timber designations are included in this Exhibit.  

 

 Number  Acres  

Individual Trees   808.1  

Designation by Spacing – All Units   931.5  

 

E.6-a. Cutting Unit Boundary Designation Table 

Cutting Unit Boundary Paint Color Boundary Designation 

All Units Pink 

Boundary trees are designated with vertical stripes on 3 faces of the 

bole above stump height with the center stripe facing into the unit and 

remaining stripes facing adjoining boundary trees and stump marks at 

ground level. Unit boundary corners along roads are designated with 

yellow “DO NOT CUT MARKED TREES” plastic signs facing out 

from unit and placed on marked boundary tree. Boundaries are not 

painted along existing roads. Unit boundaries are flagged with BLUE 

flagging.  

Protected Stream 

courses  

& Springs 

Flagging & Signage 

Outer boundary is designated at the limits of the protection zone with 

orange “STREAMSIDE MANAGEMENT ZONE” flagging and 

Yellow “Equipment and Vehicles PROHIBITED Behind This Sign” 

signs.  

 

 

Meadow 

 

Signage 

Outer boundary is designated at the liits of the protection zone with 

yellow “Equipment and Vehicles PROHIBITED Behind This Sign” 

sign.  
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E.6-b. Cutting Unit Designation 
Cutting 

Unit/Area 

Tree Paint 

Color 
Product Designation or Specification 

Sale Area 
Green or 

Blue 

 

Sawlogs/ Biomass 

01/20 

Hazard Tree. Dead and unstable live trees which are leaning towards a 

road or are otherwise hazardous to a road and are sufficiently tall to reach 

Contractor’s landings or the roadbed of National Forest System roads 

within Sale Area, shall be felled by Contractor when Marked in the 

specified paint color above and below stump height by CDA and/or Forest 

Service in advance of felling any other timber in the vicinity. Pieces 

meeting Utilization Standards from such dead and unstable live trees shall 

be removed unless Contractor is notified in writing that removal would 

cause unacceptable damage to areas requiring special protection such as 

residual timber, roads, administrative sites, streamside management zones, 

and areas identified on Contract Area Map or on the ground.  

Units 7, 30, 31, 

32, 33, 43, 68, 

69, 74, 75, 101, 

102, 103, 104, 

105, 661, 662, 

69, 361, 362, 

711, and 712  

Pink Sawlogs 01 

Leave Tree Mark. All live conifers are designated for cutting unless 

Marked as leave trees. Leave trees are Marked above and below stump 

height with the specified paint color. Sale Area Map indicates areas 

plainly identified on the ground where leave trees are Marked to be left 

uncut. 

All Units Black Sawlogs 01 

Marked Out Trees. When it is necessary to delete previously marked 

trees, a unique tree marking paint color will be marked over or adjacent to 

the original mark but will not obscure the original marking. 

All Units N/A Biomass 20 
Designation by Spacing (DxSPA) - Biomass 

Designation by Species and Diameter (DxSPD) 

 
DESIGNATION BY SPACING (DxSPA) 

Biomass 

 

Within all LTM units and as shown on the Contract Area Map, all live 3.0” to 9.9” and non-merchantable trees >10” DBH 

conifer trees, except trees marked with pink paint or described to be left uncut, that meet Utilization Standards and one or 

more of the following criteria are designated for cutting: 

▪ The required spacing is an average of 25 feet, plus or minus 5 feet. The tree is within 30 feet of a Live tree that has 

a larger stump diameter than it; and the larger tree is not designated for cutting. 

▪ Remove all conifers within 150 feet of any live aspen tree. 

▪ All aspen trees shall be left. 

▪ Remove all suppressed and intermediate conifers, 3.0-9.9 inches DBH, leaving trees at a 25-foot spacing from 

other leave trees. 

▪ Cut all dead conifers 8.0-14.9 inches DBH that meet utilization standards. 

▪ The tree is marked with blue or green colored paint. 

 

Choose leave tree species based on the following species preference: 1) western white pine, 2) Jeffrey pine, 3) white fir, 4) 

lodgepole pine and 5) ponderosa pine. 

 

Cutting unit boundaries and other trees that shall be left uncut are marked with pink paint. 

 

Within all PCT treatment units and as shown on Contract Area Map, cut trees to the following specifications:  

▪ Remove trees in excess of desired 25-foot spacing between trees plus or minus 5 feet. Leave trees should be the largest, 

most dominant trees with the best live crown ratio and least defect.  

▪ No trees greater than or equal to 9 inches shall be cut.  

▪ Remove all conifers <9 inches DBH within 25 feet of any live aspen tree.  

▪ All aspen trees shall be left.  

▪ Cut all dead conifers 8.0-14.9 inches DBH that meet utilization standards.  

▪ Additional trees marked with blue or green colored paint. 
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Choose leave tree species based on the following species preference: 1) western white pine, 2) Jeffrey pine, 3) white fir, 4) 

lodgepole pine and 5) ponderosa pine.  

 

Cutting unit boundaries and other trees that shall be left uncut are marked with pink paint. 

 
DESIGNATION BY SPECIES AND DIAMETER (DxSPD): 

Biomass Juniper 

 

Juniper Removal 

Remove all junipers <30 inches DBH that do not contain old growth characteristics. 

 

Juniper old growth characteristics:  

▪ Rounded or unsymmetrical tops that may be sparse and contain dead limbs.  

▪ Deeply furrowed, fibrous bark on the trunk that is reddish or gray in color. 

▪ Branches near the base of the tree that may be very large and covered with fruticose lichens. 

▪ Limited terminal leader growth on branches in the upper 25% of the canopy. 

 

Cutting unit boundaries are flagged with blue flagging and marked with three pink tracer paint vertical stripes and a butt 

mark. 

 

E.7. Tree Designation & Included Timber   

Live and dead trees and portions thereof that meet utilization standards as specified in Appendix E.2. To meet minimum tree 

specifications, trees must equal or exceed tree diameters listed in Appendix E and contain at least one minimum piece. The Contractor 

shall fell and buck such trees and shall remove them from the designated area by CDA and Forest Service and present for scaling all 

pieces that meet minimum piece standards or would have qualified as part of minimum pieces if bucking lengths were varied to 

include such material. 

 

E.8. Control of Operations 

Under this agreement, “Contractor’s Operations” shall include activities of or use of equipment of Contractor, Contractor’s 

employees, agents, contractors, subcontractors, or their employees or agents, acting in the course of their employment in operations 

hereunder on national forest lands or within U.S. Forest Service protection boundary (unless acting under the immediate supervision 

of U.S. Forest Service).  

 

Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of any required CDA and Forest Service 

designation of work on the ground and the performance of other work shall not be such as to cause unnecessary delay to the 

Contractor.  

 

The following are special provisions to be applicable to this agreement: 

 

E8-a. Site Specific Special Protection Measures 

Special protection measures needed to protect known areas identified on Contract Area Map or on the ground include: 

 

Cultural Resource Protection Measures:  

SMA – Cultural Resource: Contractor’s operations/equipment and tree removal is not permitted within the boundaries of the 

special measure areas designated with red and black striped flagging with the exception of existing haul routes that enter 

the special measures area. Blading or other road improvement disturbances causing soil removal is not permitted within the 

special measure area. Trees adjacent to the flagged boundaries will be removed in such a manner that there is no disturbance 

to the site. 

 

Known cultural resource areas that need to be protected are not shown on the Sale Area Map but are designated as described 

above. The Timber Sale Administrator will have a map for viewing that is exempt from disclosure under the Freedom of 

Information Act. 

 

Wildlife Protection Measures: 

Limited Operating Periods: 

SMA1 – American Goshawk limited operating periods (LOP’s) exist in the western portions of Units 30, 32, 33, 35, 104, 

105, 661, and 662 from February 15 to September 15. If conditions warrant and the LOPs are lifted, Contractor will be 

notified immediately. 
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Botanical Protection Measures: 

SMA2 - Protected plant areas are designated with red and black checkered flagging and shown on the Contract Area Map. 

Contractor’s operations/equipment and tree removal is not permitted within the boundaries of these special measures areas. 
 

SMA3 - Blister rust western white pine study trees are identified as Leave Tree Mark trees with pink paint, a piece of 

waxed white paper at or above DBH facing the road that says “WHITE PINE BLISTER RUST EVALUATION”, and red 

and black checkered flagging and are shown on the Contract Area Map. These trees are to be left uncut, and trees 

designated for cutting shall be Directionally Felled away from SMA3 trees to avoid damage to the tree. 

 

The Contractor shall ensure that all off-road equipment entering onto Forest Service land, prior to move-in, is clean and free 

of soil, seeds, and vegetative material or other debris that could contain or hold seeds. The Contractor shall use cleaning 

methods necessary to ensure equipment is free of all attached mud, dirt, and plant parts. 

 

Stream Course Protection Measures: 

Equipment not permitted within the area designated on the ground with orange “STREAMSIDE MANAGEMENT ZONE”. 

Unless agreed otherwise, equipment shall not enter flagged streamside management zones. 

 

E8-b. Fence Gates 

During Contractor’s operations on portions of the Contract Area where cattle are present, Contractor shall do one of the following: (1) 

provide an attendant at each fence gate shown on the Contract Area Map, or (2) close the gate immediately after each vehicle passage.  

 

E8-c. Felling, Bucking, and Limbing 

Unless otherwise agreed to in writing, Contractor’s felling, bucking, and limbing operations shall be conducted as described below:  

 

Cutting Unit 

Treatment Method & 

Applicable Map 

Symbol 

Felling, Bucking, and Limbing Specifications 

All 
No Lop  

“No Lop” 

Within units or subdivisions designated NO LOP on Contract Area Map, trees shall be 

skidded/yarded to agreed landing locations prior to lopping. 

All 
Whole Tree Yarding 

“Whole” 

Notwithstanding the requirements above, within units or subdivisions designated “Whole” 

on Contract Area Map, trees smaller than 22 inches DBH shall be skidded/yarded to agreed 

landing locations prior to limbing, bucking, and lopping. Trees larger than 22” DBH shall 

be bucked into 2 pieces, and butt log shall be limbed prior to skidding/yarding. 

All 
Directional Felling 

“DF” 

Within areas designated DF on Contract Area Map, Included Timber shall be directionally 

felled away from private land, survey monuments, roads, Special Management Areas, 

meadows, fences, gates, and other improvements with the use of specialized equipment. 

Such directional felling shall not be required when in the faller’s judgment it is unsafe to 

do so and shall be left standing. 

N/A 
Treatment of Stumps 

“TS” 

Within areas shown on Contract Area Map, Contractor shall treat stumps of all live 

CONIFER trees equal to or greater than 14 inches stump diameter, (measured inside bark) 

unless otherwise agreed in writing. Treatment shall be with a borate compound registered 

by EPA in the State of California for prevention of annosus root disease. 

Treatment shall consist of removal of sawdust and other loose debris from the cut surface 

of the stump and application of a thin layer of the borate compound uniformly over the 

entire cut surface, including exposed wood surfaces on the stump sides, at the rate specified 

on the product label. Any surface irregularities on the stump preventing application of a 

uniform layer of borate compound shall be cut level prior to treatment. Unless waived in 

writing, Contractor shall also apply an approved colorant mixed with the borax to insure 

complete coverage. 

Treatment should be done as soon as possible but shall be completed no later than 4 hours 

after felling, otherwise stumps shall be re-cut and treated. 

Contractor(s) shall not apply borate compound during heavy rain fall or when such 

precipitation rate is predicted within 4 hours of application to cause borate compound to 

be flushed off the stump and become ineffective, in that case treatment shall be reapplied. 

Application shall be completed within 24 hours of the precipitation having ceased. 
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E8-d. Skidding & Yarding 

To prevent damage to soil and hydrological resources: 

▪ Skid trail crossings within stream corridors will be kept to a minimum and will be designated prior to use by CDA and Forest 

Service. 

 

Unless otherwise agreed to in writing, the method of skidding Included Timber shall be as shown on the Contract Area Map, by 

areas, with symbols defined as follows: 

 
Map Symbol Requirements 

TRAC 

Skid road pattern shall be agreed in advance of felling and main skid roads shall be flagged on the 

ground in advance of felling. Contractor shall stage-log by felling and skidding Included Timber 

in two or more separate operations when necessary to prevent undue damage to the resources or 

residual stand. Needed tractor trails shall be constructed in advance of skidding. 

Products shall be end-lined as needed to protect resources or residual timber from unnecessary 

damage. The number of chokers shall be limited as necessary to avoid unnecessary damage to 

resources or residual timber. By agreement, tractors may be used to separate products to prevent 

stain. 

SUSP Products shall be skidded with leading end clear of ground. 

ENDL Endlining shall not be required for distances in excess of 75 feet uphill, and 75 feet downhill. 

 

E8-e. Slash Treatment 

Contractor’s slash responsibility table below: 

 

Cutting Unit (s) Map Symbol Type of Slash Disposal 

All MACH Landing Cleanup/Machine Piling 

All FELL Fall Damaged Trees 

All SCAT 18 Scattering of Logging Slash 

 

 Landing Cleanup/Machine Piling 

A landing is considered a place where any logs or products are gathered for loading. All slash accumulated at landings shall 

be piled. Piles shall be reasonably compact and free of soil to facilitate burning. Piles will not be greater than 15 feet in 

height. Piles shall be of a size and location which will not impair road use or result in damage to residual timber. Piles shall 

be located at least 30 feet from drip line of residual timber. Piles shall not be more than 20 X 20 feet long. An eight-foot 

fuelbreak shall be cleared of all but fine material around each machine pile and an 18-inch fireline shall be cleared to mineral 

soil around the outer ring of the fuelbreak.  

 

All objects which extend more than 3 feet in any direction from the windrow or pile profile will be cut off and returned to the 

windrow or pile. 

 

Fell Damaged Residual 

Contractor shall fell all species over 5 feet in height not meeting minimum diameter specifications for Included Timber that 

are damaged beyond recovery by Contractor’s Operations. Such trees shall be limbed to a stem diameter of approximately 3 

inches, at which point the top shall be cut from the remainder of the stem. 

 

SCAT 18” 

Logging Slash shall be scattered to reduce slash concentrations with slash being generally left within 18 inches of the ground 

as shown on Contract Area Map. Logging Slash shall be scattered into openings away from and without unnecessary damage 

to residual trees. All scattered logs shall be limbed, placed away from trees and positioned so they will not roll. When 

Scattering is specified, another method may be used by agreement. 

 

E.9. Roads 
Contractor is authorized to construct and maintain roads, bridges, and other transportation facilities, as needed for conducting 

treatments on National Forest and other lands where Forest Service has such authority. As used in this Contract, “construct” 

includes “reconstruct.” 

 



Ridgetop Stewardship Sale 

Exhibit E – Product Removal Specifications 

Page | 25  

E.9-a. Specified Roads 

Existing Non-National Forest System Roads not shown on Contract Area Map may be used as Temporary Roads if there is 

agreement before use is started. 

 
E.9-b. Road Maintenance Requirements 

Contractor(s) shall maintain roads in accordance with the following Road Maintenance Requirements. 

 
Road Maintenance Requirements Table(s) 

 

Road 

Termini  

Miles 

Applicable Pre-Haul Road Maintenance Specifications 

From To 801 802 803 804 805 806 807 808 809 810 

44N30 CR 91 end 1.11   P    P    
 

Unit 31 46N30 0.45   P        

44N31 46N30 46N30 2.10   P        

44N31A Unit 7 44N31 0.16   P        

44N36 Unit 75 46N30 0.35   P        

45N04C Unit 43 CTY 11 0.35   P        

46N30 Unit 43 CTY 11 12.21   P        

46T30D Unit 43 CTY 18 0.15   P        

46T30F Unit 19 46N30 0.68   P        

46T30FA Unit 36 46T30F 0.24   P    P    

46T30L Unit 3 46N30 0.26   P    P    

CTY 11 CTY 226 46N30 7.51   P    P    

CTY 12 Unit 74 44N36 0.12   P        

*P = Contractor Performance Item 

 

 

Road 

Termini  

Miles 

Applicable During Haul Road Maintenance Specifications 

From To 801 802 803 804 805 806 807 808 809 810 

44N30 CR 91 end 1.11   P    P    
 

Unit 31 46N30 0.45   P   P     

44N31 46N30 46N30 2.10   P   P     

44N31A Unit 7 44N31 0.16   P   P     

44N36 Unit 75 46N30 0.35   P   P     

45N04C Unit 43 CTY 11 0.35   P   P     

46N30 Unit 43 CTY 11 12.21   P   P     

46T30D Unit 43 CTY 18 0.15   P   P     

46T30F Unit 19 46N30 0.68   P   P     

46T30FA Unit 36 46T30F 0.24   P   P     

46T30L Unit 3 46N30 0.26   P   P     

CTY 11 CTY 226 46N30 7.51   P   P     

CTY 12 Unit 74 44N36 0.12   P   P     

*P = Contractor Performance Item 

 

 

 

 

 

Road 

Termini  

Miles 

Applicable Post Haul Road Maintenance Specifications 

From To 801 802 803 804 805 806 807 808 809 810 

44N30 CR 91 end 1.11   P    P    
 

Unit 31 46N30 
 

0.45 
  P        

44N31 46N30 46N30 2.10   P      P  

44N31A Unit 7 44N31 0.16 
 

 P      P  

44N36 Unit 75 46N30 0.35 
 

 P      P  

45N04C Unit 43 CTY 11 0.35   P      P  
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46N30 Unit 43 CTY 11 12.21 
 

 P        

46T30D Unit 43 CTY 18 0.15   P      P  

46T30F Unit 19 46N30 0.68   P      P  

46T30FA Unit 36 46T30F 0.24   P      P  

46T30L Unit 3 46N30 0.26   P      P  

CTY 11 CTY 226 46N30 7.51   P        

CTY 12 Unit 74 44N36 0.12   P        

*P = Contractor Performance Item 

 

E.9-c. Use of Roads by the Contractor 

Contractor’s use of existing roads identified on the Contract Area map by the following codes is prohibited or subject to restrictive 

limitations, unless agreed to otherwise: 

 

Code Use Limitations 

X Hauling prohibited 

R Hauling restricted 

U Unsuitable for hauling prior to completion of agreed reconstruction 

P Use prohibited 

A Public use restriction 

W Regulation waiver 

 

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor’s use of roads coded R, A, or 

W shall be in accordance with the following restriction: 

 

Restricted Road List 

Road Number Road Name 
Termini Map 

Legend 
Description of Restrictions 

From To 

44N31E 44N31 44N31B CTY 11 P Use Prohibited 

 

E.9-d. Road and Water Supply Use  

National Forest water supply locations, access, method of filling trucks, period of water availability and procedures designed to 

maintain water quality at each location shall be agreed in advance of use. Such use shall at no time reduce water supplies to the 

level that further use may be detrimental to aquatic resources or other established use. Waterholes and other improvements 

relating to said water supplies shall be put into condition, prior to expected seasonal periods of precipitation or runoff, to avoid 

resource damage. 

 

Damage to resources at such locations caused by Contractor’s operations, other than fire suppression activities, shall be repaired by 

the Contractor in a timely and agreed manner to the extent practicable to restore and prevent further resource damage.  

 

Unless otherwise agreed, Contractor’s use of roads and other water supply requirements shall conform to the following table. 

 

Load Limitations 

Contractor shall notify CDA in writing of the planned size and load distribution for equipment 

which exceeds the State of California Vehicle Code legal size and weight, and the National Forest 

System roads to be used. Such notice may be part of plan of operation. Within l5 days after receipt 

of the written notice, CDA shall notify Contractor in writing of any regulations or restrictions that 

may be needed to protect National Forest Transportation Facilities. 

A written permit shall be required for moving any vehicle which is in excess of the established legal 

size and weight which is not listed in the above plan, except as may be authorized in prior written 

agreements. 

Existing Non-National 

Forest System Roads 

Roads not shown on Sale Area Map may be used as Temporary Roads if there is agreement before 

use is started. 

Snow Removal If Contractor removes snow from roads, such work shall be done with Forest Service approval and 
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in a manner that will protect roads and adjacent resources. 

Snow berms shall be removed or placed to avoid accumulation of melt water on the road and 

prevent water concentration on erosive slopes or soils. 

Snow must not be removed to the road surface. A minimum 4-inch snow depth must be left to 

protect the roadway. If the road surface is damaged, Contractor shall replace lost surface material 

and repair structures damaged in blading operations prior to hauling, unless climatic conditions 

prevent necessary work from being accomplished or as otherwise agreed in writing. 

Single lane roads shall be plowed full width including turnouts. In event double lane roads are not 

plowed to full width, warning signs shall be required and plowing shall be no less than single lane 

(12 feet) with intervisible turnouts.  

Water Supply Deposits 

If Contractor utilizes the water site located N/A, unless otherwise agreed, Contractor is responsible 

for procurement of and any cost associated with third party water source agreements, for any listed 

activity, Contractor shall make direct payment with Forest Service for that activity at the time and in 

the amount shown in the Water Supply Deposit Schedule below. 

Activity Unit of Payment Unit Cost Total Cost Time of Payment 

Dust Abatement N/A N/A N/A N/A 
 

Surface Replacement 

Deposits 

Contractor shall make Required Deposits for deferred surface replacement for use of existing 

surfaced roads. If applicable, such deposits shall be based upon the volume and distance hauled on 

the roads and at the applicable rates listed in the table below titled Surface Replacement Deposit 

Schedule. If Contractor uses surfaced roads under jurisdiction of Forest Service other than those 

listed, CDA may establish applicable rates for such surfaced roads. 
 

Road No. From To Miles Rate 

46N30 Unit 43 Co Rd 118 12.21 $0.45/Ton 
 

 

See next page for an example of an agreement for a potential water source.   
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Davis Creek Fire Department 

(530) 640-5398 Jenny Jayo 

(530) 640-1648 Brian Ingraham 

 

WATER PERMIT 

 

Date:    ___________________________________________ 

 

Applicant:     ___________________________________________ 

    

  ___________________________________________ 

 

 

Number of Trucks: ____________ Estimated Total Gallons:  ____________ 

  

Tank Capacity of Each Truck:   ___________________________________________ 

 

License Number(s) of Truck(s):   ___________________________________________ 

 

Job Location Where Water Will Be Used:  ___________________________________ 

 

 

Permittee will be held responsible for damage to the hydrant due to negligence or misuse.  Permittee is responsible for 

tracking number of loads and calling in at the end of each month or at the end of the project, whichever comes first.  The 

Davis Creek Fire Department has the right to terminate this Water Permit at any time.  The Permittee will be given a 

minimum of two weeks notice of termination. 

 

 

The quantity rate will be $8.00 per thousand gallons of water used. 

 

 

 

__________________________________ 

Signature of Permittee 

 

 

__________________________________  __________________________________ 

Fire Department Representative       Date of Approval 
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E.10. Scaling Instructions and Specifications 
Name and Date of Governing Instructions: FSH 2409.11a, National Forest Cubic Log Scaling Handbook, as amended and 

supplemented. Governing instructions for products contained in E.2. 

 

Scaling Services 

Species Product 
Unit of 

Measure 

Site and Geographic 

Location 
Method 

Standard 

Estimated 

Cost per Unit 

$ 

ALL ALL Ton Contract Area  100 % Weight Scale N/A 
 

 

E.11. Third Party Scaling 
Notwithstanding the requirement for Forest Service to provide Scaling services, scaling designation shall be conducted by a third 

party. The scaling organization shall be approved by CDA and the Forest Service. Scaling shall be done in accordance with Forest 

Service regulations and Contractor shall bear costs for Scaling service. 

 

In the event third party Scaling service is suspended for causes such as strikes, termination of third party’s approval to Scale National 

Forest logs by Forest Service, or Contractor’s failure to pay third party Scaling costs, hauling operations shall be suspended until 

agreed alternate Scaling services are provided or service by third party is resumed. 

 

When an approved alternate scaling location pursuant to G.38 does not have an approved third-party scaling organization as a 

commonly used scaling services provider, Forest Service, CDA, and Contractor shall agree to alternate methods. 

 

E.12. Advance Deposits  
Contractor agrees to make advanced deposits in advance of cutting. These deposits may be in the form of cash, acceptable payment 

bond, or a combination thereof. Advanced deposits will be in such amounts as to maintain an unobligated balance sufficient to cover 

the value of timber to be cut. CDA and Contractor will agree on a systematic approach for providing sufficient advanced deposits. If 

the credit balance is less than the amount due for timber, CDA will suspend all or any part of Contractor’s operations until payment or 

acceptable payment guarantee is received. 

 

E.13. Title Passage 
Scaled. All right, title, and interest in and to any included timber shall remain with the Forest Service until it has been cut, scaled, and 

removed from the Contract area or other authorized cutting area, and paid for, at which time title shall then vest with CDA. Timber cut 

under cash deposit or acceptable payment guarantee shall be considered to have been paid for. Title to any included timber that has 

been cut, scaled and paid for, but not removed from the Contract area or other authorized cutting area by the Contractor on or prior to 

the termination date, shall remain with the Forest Service. 

 

E.14. Liability 
Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that significantly changes the nature of 

Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party holding title shall bear the timber value loss 

resulting from such destruction or damage; except that such losses after removal of timber from the Contract Area, but before scaling, 

shall be borne by Contractor at current SPA Rates and Required Deposits. Deterioration or loss of value of salvage timber is not an 

unexpected event. 

 

In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to remove and pay for 

such timber. In the event Included Timber to which Forest Service holds title is damaged, the Forest Service shall make an appraisal to 

determine for each species the difference between the appraised unit value of Included Timber immediately prior to the value loss and 

the appraised unit value of timber after the loss. Current SPA Rates in effect at the time of the value loss shall be adjusted by 

differences to become the redetermined rates. There shall be no obligation for the Forest Service to supply, or for Contractor to accept 

and pay for, other timber in lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability 

for negligence. 

 

Limited Liability for Operations Fires 

 

Contractor’s Obligation per Operations Fire,  

Maximum Amount: $59,000 

 

E.15. Use of Timber 
a) This agreement is subject to the Forest Resources Conservation and Shortage relief Act of 1990 as amended (16 USC 620, et 
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seq.) 

 

b) Except for none determined pursuant to public hearing to be surplus, unprocessed Included Timber shall not be exported 

from the United States nor used in direct or indirect substitution for unprocessed timber exported from private lands by 

Contractor or any person as defined in the Act (16 USC 620e). 

 

c) Timber in the following form will be considered unprocessed: 

▪ Trees or portions of trees or other roundwood not processed to standards and specifications suitable for end product 

use; 

 

d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic processing facility and 

shall not be mixed with logs intended for export.  

 

e) Prior to award, during the life of the contract, and for a period of 3 years from Termination date, Contractor shall furnish to 

Forest Service, upon request, records showing the volume and geographic origin of unprocessed timber from private lands 

exported or sold for export by CDA or affiliates. 

 

f) Prior to delivering unprocessed Included Timber to another party, Contractor shall require each buyer, exchange, or recipient 

to execute an acceptable agreement that will: 

▪ Identify the Federal origin of the timber; 

▪ Specify domestic processing for the timber involved; 

▪ Require the execution of such agreements between the parties to any subsequent transactions involving the timber; 

▪ Require that all hammer brands and/or yellow paint must remain on the logs until they are either legally exported or 

domestically processed, whichever is applicable; and 

▪ Otherwise comply with the requirements of the Act (16 USC 620d). 

 

g) No later than 10 days following the execution of any such agreement between Contractor and another party, Contractor shall 

furnish to CDA a copy of each such agreement. Contractor shall retain for 3 years from, Termination date, the records of all 

sales, exchanges, or disposition of all Included Timber. 

 

h) Upon request, all records dealing with origin and disposition of Include Timber shall be made available to Contracting 

Officer. 

 

i) For breach of this Subsection, CDA may terminate this agreement and take such other action as may be provided by statute or 

regulation, including the imposition of penalties. When terminated by CDA under this Subsection, CDA will not be liable for 

any Claim submitted by Contractor relating to the termination. 
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EXHIBIT F - Guidelines for Operations 
 

The following Guidelines for Operations apply to activities under this RFP, when relevant to the project. These guidelines are 

intended to clarify the expectations of the parties related to these specific areas of operation. 

 

F.1. Contract Area Map 

This is the boundary of the Contract Area Map as shown in Exhibit A and designated on the ground by CDA to meet the anticipated 

needs of the parties. A detailed map will be provided to Contractor prior to the start of operations. The following are identified on the 

Map:  

 

a) Identified patented claims. 

b) Boundaries of all harvest and stewardship treatment units. 

c) Diameter limits for overstory and understory removal units. 

d) Areas where leave trees are marked to be left uncut. 

e) Specified roads. 

f) Sources of base course, surface rock, and rock riprap listed in the Schedule of Items; 

g) Roads where log hauling or use is prohibited or restricted. 

h) Roads and trails to be kept open. 

i) Improvements to be protected. 

j) Locations of known wildlife or plant habitat and cave resources to be protected. 

k) Locations of areas known to be infested with specific invasive species of concern. 

l) Maximum stump heights when more than one height is listed by areas. 

m) Skidding or yarding methods. 

n) Stream courses to be protected. 

o) Locations of meadows requiring protection. 

p) Locations of wetlands requiring protection. 

q) Locations of temporary roads to be kept open. 

r) Payment units, if required 

 

F.2. Use of Roads by the Contractor 

Contractor is authorized to use existing National Forest system roads and specified roads approved by CDA. Contractor and CDA will 

determine that such use will not cause damage to the roads or resources.  

 

F.3. Plan of Operations for Roads 

Annually, prior to start of operations, Contractor will prepare a supplement to the Technical Proposal that shall include a schedule of 

proposed maintenance and description of planned measures to be taken to provide erosion control for work in progress, including 

special measures to be taken on any segments of construction not substantially completed prior to periods of seasonal precipitation or 

runoff. The Contractor shall submit a revised schedule when they propose a significant deviation from the progress schedule. Prior to 

beginning construction on any portion of specified roads identified as sensitive on plans, the parties shall agree on the proposed 

method of construction and maintenance. 

 

F.4. Protection of Residual Trees 

Contractor operations shall not unnecessarily damage young growth or other trees to be reserved.  

 

F.5. Safety 

Contractor’s operations shall facilitate CDA’s safe and practical inspection of Contractor’s operations and conduct of other official 

duties on the Contract Area. Contractor has/have all responsibility for compliance with safety requirements for Contractor’s 

employees. 

 

When operations are in progress adjacent or on Forest Service controlled roads and trails open to public travel, Contractor shall 

furnish, install, and maintain all temporary traffic controls that provide the user with adequate warming of hazardous or potentially 

hazardous conditions associated with operations occurring in the area. CDA and the Contractor shall agree to a specific traffic control 

plan prior to commencement of work. Devices shall be appropriate to current conditions and shall be covered or removed when not 

needed. 

 

During periods of general recreation activity within Contract Area or vicinity, CDA may restrict road construction, timber cutting, 

yarding, and other harvesting operations to days other than Saturdays, Sundays, and holidays. 
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LOGGING AND MAINTENANCE OPERATIONS SIGNING STANDARDS 

 

All signs must be manufactured & installed as specified in the FHWA "Manual on Uniform Traffic Control Devices" 

(MUTCD) & FS publication "Standards for CDA via Forest Service language Signs & Posters"( EM 7100-15). 

 

   SIGN STANDARDS  

  

SHAPE & COLOR: Generally, signs for logging and maintenance operations are either diamond-shaped or rectangular.  All signs 

are reflective orange background with black legend and border unless shown otherwise. Handpainted, homemade signs are not 

legal. Fluorescent paint is not reflectorized.  

  

SUBSTRATE: Sign substrate material may be High Density Overlay (HDO) Plywood, Aluminum, Fiberglass Reinforced Plastic, 

Corrugated Plastic or Roll-up Fabrics. 

 

SIGN SIZE: Sign size is a factor of speed and MUTCD & FS standards. Where conditions of speed, volume, or special hazard 

require greater visibility or emphasis, larger signs should be used. Minimum sizes for the most common signs can be found in 

Figure 4.  Refer to the EM-7100-15 for additional sign sizes.  

  

LEGEND: All lettering shall be Series "C" alphabet, conforming to Standard Alphabets for Highway Signs. Letter size is also a 

function of speed - use letter size and word messages as specified in MUTCD and EM-7100-15.  

 

  SIGN PLACEMENT 

  

Signs are to be installed in locations as agreed to in the traffic control plan. All signs are to be removed, covered, or folded when 

operations are not in progress or the sign message is not applicable. Signs should generally be located on the right-hand side of 

the roadway.  When special emphasis is needed, signs may be placed on both the left and right sides of the road. Sign message 

shall be clearly visible to road users, mounted on posts or portable sign stands.  

                                                                                                              

 
         Figure 1: Sign Placement Dimensions 

 

   
Figure 2: A Portion of MUTCD TABLE II-1 

 

SIGN SUPPORTS 

 

POSTS:   Signs are to be mounted on separate posts. Supplemental signs such as Speed Advisory plates are to be mounted on the 
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             LATERAL CLEARANCE  

From the edge of the road - 2 foot minimum, where
slope limits to less than 6 feet. 6-12 foot preferred. 
 
                       HEIGHT
                  Minimum of 7 feet, 

measured from the bottom of the sign to the 
near edge of the travelway. The height to the
bottom of a supplemental sign mounted below 
the primary sign will be 6 feet. 

_________________________________________________________________
   Posted or                                      Decelaration to listed advisory speed

85 percentile                                                             MPH

speed  MPH

______________________________________________________________________________

10 20 30 40 50
_________________________________________________________________________________________________________________________________

20 NA

25 100

30 150 100

35 200 175

40 275 250 175

45 350 300 250

50 425 400 325 225

55 500 475 400 300

60 575 550 500 400 300

65 650 625 575 500 375
_______________________________________________________________________________

                PLACEMENT DISTANCE

 Signs must be located 100-500 feet prior to the activity,
(both ends if a through road) and maintained at that distance.
This distance is based on speed.  Refer to Figure 2 , Table II-1,
MUTCD, a portion of which is reproduced here, to determine 
correct placement distance.  
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same post as the primary sign. Do not mount signs on trees or other signs.  Posts may be wood, metal, carsonite or similar material. 

Where sign supports cannot be sufficiently offset from the road edge, supports will meet breakaway standards.  Single wood posts 

with  less than 24 square inches do not require breakaway design. 

 

TEMPORARY/PORTABLE SUPPORTS:  Portable supports may be used for short-term, short-duration, and mobile conditions.  

MUTCD defines this time period as one work shift, 12 hours or less. All portable supports must meet MUTCD  standards, including 

breakaway.  These must be a minimum of 1 foot above the road surface or more if visibility requires it.  

                                          
 Figure 3: Examples of Temporary/Portable Supports 

 

SIGNS 

 

The following signs meet the intent of the Safety standard. This is not a complete listing of signs that may be needed.  

 

                                      
       FG20-1-48*      FG20-2-48       FG20-3-42*  FG20-3a-42       FW22-3-30  

        

                                                                   
 FW20-1-30*      W21-3-30*    FW21-4a-30            FW11-7-24      W22-1-36* 

 

                                                                         
   FW8-6-24       FW11-9a-24                 W7-3a-24*             W13-1-18**       W20-7aP-24* 

 

      * Specify Distance         ** Specify Speed 

 

                                                                        
                   BM-L-O                                BM-R-O 

 

Barricade Markers (See MUTCD for length and stripe size) 

 

 

 

F.6. Safety (Timber Hauling) 

The Contractor shall secure all products transported by truck with at least two chain or cable wrappers over the load, such wrappers 

being securely fastened to effectively contain every bolt or log in at least two places. 

 
F.7. Accident and Injury Notification 

Contractor shall notify CDA of any lost time personal injury accident or any accident or vandalism resulting in personal property 

damage over $400 in value that occurs as a result of or is associated with Contractor’s operations. 
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Contractor shall notify CDA within 8 hours of any personal injury accident. For vandalism and personal property accidents, 

Contractor shall notify CDA at the same time notification is given to the state and local law enforcement authorities. 

 

Contractor shall take all reasonable measures after an accident or vandalism event to preserve the scene of the incident and provide 

information to facilitate a CDA investigation. 

 

F.8. Sanitation and Servicing 

Contractor shall take all reasonable precautions to prevent pollution of air, soil, and water by operations. Precautions shall include if 

facilities for employees are established on the Contract Area, they shall be operated in a sanitary manner. The parties shall agree to the 

cleanup and restoration of a polluted site. Contractor shall maintain all equipment operating on Contract Area in good repair and free 

of abnormal leakage of lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment 

on National Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing mats for 

use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-based products from 

contaminating soil and water resources. Contractor shall remove from National Forest lands all contaminated soil, vegetation, debris, 

vehicle oil filters (drained of free-flowing oil), batteries, oily rags, and waste oil resulting from use, servicing, repair, or abandonment 

of equipment. 

 

F.9. Prevention of Oil Spills 

If Contractor maintain(s) storage facilities for oil or oil products on the Contract Area, they shall take appropriate preventive measures 

to ensure that any spill of such oil or oil products does not enter any stream or other waters of the United States or any of the 

individual States. If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall 

prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40 CFR 112), 

including certification by a registered professional engineer. Contractor shall notify CDA and appropriate agencies of all reportable 

(40 CFR 110) spills of oil or oil products on or in the vicinity of the Contract Area that are caused by Contractor’s employees, agents, 

Contractors or their employees or agents, directly or indirectly, as a result of operations. Contractor will take whatever initial action 

may be safely accomplished to contain all spills.  

 

F.10. Hazardous Substances 

Contractor shall notify the National Response Center and CDA principal contact of all releases of reportable quantities of hazardous 

substances on or in the vicinity of the Contract Area that are caused by Contractor’s employees, agents, contractors or their employees 

or agents, directly or indirectly, as a result of Contractor’s operations, in accordance with 40 CFR 302. 

 

F.11. Washing Equipment 

In order to prevent the spread of noxious weeds into the Contract Area, Contractor shall be required to clean all off-road logging and 

construction equipment prior to entry on to the Contract Area. This cleaning shall remove all soil, plant parts, seeds, vegetative 

matter, or other debris that could contain or hold seeds. Only logging and construction equipment that is inspected by Forest Service 

will be allowed to operate within the Contract Area. All subsequent move-ins of equipment to the Contract Area shall be treated in the 

same manner as the initial move in.  “Off-road equipment” includes all logging and construction machinery, except for log trucks, 

chip vans, service vehicles, water trucks, pickup trucks, cars, and similar vehicles. 

 

Contractor shall employ whatever cleaning methods are necessary to ensure that off-road equipment is free of noxious weeds.  

Equipment shall be considered free of soil, seed, and other such debris when a visual inspection does not disclose such material.  

Disassembly of equipment components or specialized inspection tools is not required. 

 

As agreed, Contractor shall inspect equipment at cleaning location and provide documentation of inspection to CDA. 

 

New infestations of noxious weeds that are of concern to CDA and identified by either Contractor or CDA, on the Contract Area or on 

the haul route, shall be promptly reported to the other party. Contractor and CDA shall agree on treatment methods to reduce or stop 

the spread of noxious weeds when new infestations are found. A current list of noxious weeds of concern to CDA will be available to 

Contractor. 

 

F.12. Conduct of Logging 

Unless otherwise specifically provided herein, Contractor shall fell trees designated for cutting and shall remove the portions that meet 

Utilization Standards, prior to acceptance of work for completion of logging and stewardship projects. CDA may make exceptions for 

occasional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage to forest resources or 

gross economic impracticability at the time of removal of other timber. 

 

F.13. Felling and Bucking 

Felling shall be done to minimize breakage of included timber and damage to residual timber. Unless agreed otherwise, felling shall be 
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done by saws or shears. Bucking shall be done to permit removal of all minimum pieces. Contractor may buck out cull material when 

necessary to produce pieces meeting utilization standards. Such bucked out material shall contain a minimum amount of sound wood, 

not in excess of the net scale in percentage of gross scale, or based on the merchantability factor. If necessary to assess extent of 

defect, Contractor shall make sample saw cuts or wedges. 

 

F.14. Felling in Clearings 

Insofar as ground conditions, tree lean, and shape of clearings permit, trees shall be felled so that their tops do not extend outside 

clearcutting units, construction clearings, and areas of regeneration cutting. 

 

F.15. Stump Heights 

Stumps shall not exceed, on the side adjacent to the highest ground, the maximum heights set forth in this RFP except that occasional 

stumps of greater heights are acceptable when Contractor determine(s) that they are necessary for safe and efficient conduct of 

logging. Unless otherwise agreed, Contractor shall re-cut high stumps so they will not exceed heights specified in this RFP and shall 

dispose of severed portions in the same manner as other logging debris. The stump heights shown in this document were selected with 

the objective of maximum reasonable utilization of the timber, unless the Map shows special areas where stump heights are lower for 

aesthetic, land treatment, or silvicultural reasons. 

 

F.16. Bucking Lengths 

Trees shall be bucked in various lengths to obtain the greatest utilization of material meeting utilization standards. 

 

F.17. Limbing 

Contractor shall cut exposed limbs from products prior to skidding, as necessary to minimize damage to the residual stand during 

skidding. Contractor may leave uncut those limbs that cannot be cut with reasonable safety. 

 

F.18. Skidding and Yarding 

Methods of skidding or yarding specified for particular areas, if any, are indicated on the Map. Outside clearcutting units and 

construction clearings, insofar as ground conditions permit, products shall not be skidded against reserve trees or groups of 

reproduction and tractors shall be equipped with a winch to facilitate skidding. 

 

F.19. Rigging  

Insofar as practicable, needed rigging shall be slung on stumps or trees designated for cutting. 

 

F.20. Landings and Skid Trails 

Location of all landings, tractor roads, and skid trails shall be agreed upon prior to their construction. The cleared or excavated size of 

landings shall not exceed that needed for efficient skidding and loading operations. 

 

F.21. Arches and Dozer Blades 

Skidding tractors equipped with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall 

not be used in residual timber outside clearcutting units and other authorized clearings, except on constructed tractor roads or landings, 

unless there is written agreement that residual timber will not be damaged materially by such use. 

 

F.22. Protection of Stream courses 

Contractor’s operations shall be conducted to prevent debris from entering streamcourses. In event Contractor causes debris to enter 

streamcourses in amounts that may adversely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall 

remove such debris as soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to 

streamcourses. 

a) Culverts or bridges shall be required to cross streamcourses. Such facilities shall be of sufficient size and design and installed 

in a manner to provide unobstructed flow of water and to minimize damage to stream courses. Trees or products shall not be 

otherwise hauled or yarded across stream courses unless fully suspended. 

b) Wheeled or track-laying equipment shall not be operated in stream courses, except at crossings agreed to by Contractor and 

CDA or as essential to construction or removal of culverts and bridges. 

c) Flow in stream courses may be temporarily diverted only if such diversion is necessary for Contractor’s planned construction 

and CDA gives written authorization. Such flow shall be restored to the natural course as soon as practicable and, in any 

event, prior to a major storm runoff period or runoff season 

 

F.23. Erosion Prevention and Control 

The Contractor’s operations shall be conducted reasonably to minimize soil erosion. Equipment shall not be operated when ground 

conditions are such that excessive damage will result. The Contractor shall adjust the kinds and intensity of erosion control work done, 

to ground conditions and weather conditions and the need for controlling runoff. Erosion control work shall be kept current 

immediately preceding expected seasonal periods of precipitation or runoff.  
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Prior to periods of accelerated water runoff, especially during the spring runoff and periods of heavy rainfall, the Contractor shall 

inspect and open culverts and drainage structures, construct special cross ditches for road runoff, and take other reasonable measures 

needed to prevent soil erosion and siltation of streams.  

 

Unless otherwise agreed in writing, the Contractor shall complete erosion prevention and control work, including streamcourse 

protection, within 15 calendar days after completion of skidding operations for each landing.  

 

Designation of on the groundwork shall be done as promptly as feasible unless it is agreed that the location of such work can be 

established without marking on the ground.  

 

During periods of accelerated water runoff, especially during the spring runoff and periods of heavy rainfall, the Contractor shall 

inspect and open culverts and drainage structures, construct special cross ditches for road runoff, and take other reasonable measures 

needed to prevent soil erosion and siltation of streams.  

 

When operations are active, erosion control work will be kept current and will be completed as soon as practicable. 

 

F.24-a. Protection of Improvements 

So far as practicable, the Contractor shall protect specified roads and other improvements (such as roads, trails, telephone lines, 

ditches, and fences):  

 

a) Existing in the operating area,  

b) Determined to have a continuing need or use, and  

c) Designated on the Map.  

 

The Contractor shall keep roads and trails needed for fire protection or other purposes and designated on the Map reasonably free of 

equipment and products, slash, and debris resulting from the Contractor’s operations. The Contractor shall make timely restoration of 

any such improvements damaged by the Contractor’s operations and, when necessary because of such operations, shall move such 

improvements. 

 

F.24-b. Protection of Improvements Not Owned by Forest Service 

Contractor will notify all utility companies, or other parties affected, and make arrangements for all necessary adjustments of the 

public utility fixtures, pipelines, and other appurtenances likely to be affected by Contractor’s operations. When Contractor’s 

operations are adjacent to properties of railway, telephone, or power companies, or other property, work shall not begin until 

Contractor has identified actions necessary to prevent damage. In the event of interruption to utility services because of accidental 

breakage or as a result of lines being exposed or unsupported, Contractor shall promptly notify the proper authority and shall 

cooperate with that authority in the restoration of service until the service is restored. When materials are to be hauled across the 

tracks of any railway, Contractor will make arrangements with the railroad for the use of any existing crossings. All construction work 

to be performed by Contractor on the railroad right-of-way shall not damage railroad company’s property. 

 

F.24-c. Protection Measures Needed for Special Management Areas (Plants, Animals, Cultural Resources, Cave Resources) 

a) Areas, known by CDA needing special measures for the protection of plants, animals, cultural resources, and/or cave 

resources are identified on the ground and/or shown on the sale area Map, and shall be treated as follows: 

 

Unless agreed otherwise, wheeled or track laying equipment shall not be operated in areas identified as needing special 

measures except on roads, landings, tractor roads, or skid trails. Additional special protection measures needed to protect 

such known areas. 

 

Unless agreed otherwise, trees will not be felled into areas identified as needing special measures. Contractor shall conduct 

operations in a manner that does not damage or disturb identified areas. In the event that protective measures identified by the 

CDA are for any reason inadequate, CDA may delay or interrupt Contractor’s operations, under this agreement, and or 

modify this agreement. 

 

Contractor shall immediately notify CDA if its operations disturb or damage any area identified as needing special protection 

and shall immediately halt its operations in the vicinity of such areas until the CDA authorizes continued operations. In the 

event that Contractor’s operations disturb or damage an area identified as needing special protection, then Contractor shall 

reimburse the CDA for the full cost and expense of any evaluative and remedial measures undertaken by the CDA in 

connection with such disturbance or damage. Such payment shall not relieve Contractor from civil or criminal liability under 

applicable law. 
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b) Nothing contained in this Subsection shall establish or be deemed to establish any expressed or implied warranty on the part 

of CDA (i) that CDA has identified all areas within the Sale Area requiring special protection, or (ii) that measures prescribed 

by the CDA for protection of such areas are adequate. 

 

c) Additional areas needing special measures for protection may be discovered or identified; protective measures may be 

revised or newly prescribed; and, additional species of plants and/or animals may be added to federal list of protected species. 

In such event, CDA may delay or interrupt Contractor’s operations, under this agreement, and or modify this agreement. 

 

d) Discovery, by either Contractor or CDA, of additional areas needing special protection shall be promptly reported to the other 

party. 

 

F.25. Meadow Protection 

Reasonable care shall be taken to avoid damage to the cover, soil, and water in meadows shown on the Map. Vehicular or skidding 

equipment shall not be used on meadows, except where roads, landings, and tractor roads are approved. Resulting slash shall be 

removed where necessary to protect cover, soil, and water. 

 

F.26. Wetlands Protection 

Wetlands requiring protection will be shown on the Contract Area Map for avoidance. Vehicular or skidding equipment shall not be 

used in such wetlands, except where roads, landings, and tractor roads are approved. 

 

F.27. Temporary Roads 

 As necessary to attain stabilization of roadbed and fill slopes of temporary roads, Contractor shall employ such measures as out 

sloping, drainage dips, and water- spreading ditches. After a temporary road has served Contractor’s purpose, Contractor shall give 

notice to CDA and shall remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block 

the road to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as staked 

or otherwise agreed to. When bridges and culverts are removed, associated fills shall also be removed to the extent necessary to permit 

normal maximum flow of water. 

 

F.28. Temporary Roads to Remain Open 

All bridges and culverts shall remain in place and ditches shall not be eliminated on Temporary Roads, shown as “Remained Open on 

the Map. All drainage structures shall be left in functional condition. 

 

F.29. Landings 

After landings have served Contractor’s purpose, Contractor shall ditch and slope them to permit water to drain or spread. Unless 

agreed to otherwise, cut and fill banks around landings shall be sloped to remove overhangs and otherwise minimize erosion. 

 

F.30. Skid Trails and Fire Lines 

Contractor(s) shall construct cross ditches and water-spreading ditches on tractor roads and skid trails, where needed to prevent 

erosion. By agreement, Contractor may use other comparable erosion control measures, such as backblading skid trails, in lieu of cross 

ditching.  

 

F.31. Current Operating Areas 

Where logging, road construction, or other stewardship project work is in progress but not completed, unless agreed to otherwise, 

Contractor shall, before operations cease annually, remove all temporary log culverts and construct temporary cross drains, drainage 

ditches, dips, berms, culverts, or other facilities needed to control erosion. Such protection shall be provided, for all disturbed, 

unprotected ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills, tractor 

roads, skid trails, and fire lines. When weather permits operations, Contractor shall keep such work on any additional disturbed areas 

as up to date as practicable. 

 

F.32. Erosion Control Structure Maintenance 

During the period of this Contract, Contractor shall provide maintenance of soil erosion control structures constructed by Contractor 

until they become stabilized, but not for more than one year after their construction. 

 

F.33. Slash Disposal 

Contractor’s timing of product removal and preparatory work shall not unnecessarily delay slash disposal.  

 

F.34. Scaling 

Scaling includes: 

a) Various volume determination methods, such as log rule, sampling, measuring, linear measuring, counting, weighing, or 

another method or combination of methods. 
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b) Various sites, such as truck Scaling stations, rollways, weighing stations, woods landings, water Scaling stations, or other 

sites. 

c) Various geographic locations. 

 

F.35. Scaling Services 

Scaling services shall be performed by Forest Service, except that weighing services may be performed by personnel or parties 

approved by CDA. Scaling shall be provided in accordance with the instructions and specifications in this RFP. Scalers shall be 

currently certified to perform accurate Scaling services. The scaling services provided shall be selected exclusively by CDA. Scaling 

services may be continuous, intermittent, or extended. 

a) Continuous scaling services is scaling at one site five (5) 8-hour shifts a week, exclusive of Sundays and Federal holidays. 

b) Intermittent scaling services are non-continuous scaling services. 

c) Extended scaling services are scaling services exceeding continuous scaling services and may include Sundays and 

designated Federal holidays. 

 

As mutually agreed to by the parties, Forest Service may provide other services, such as but not limited to grading, tagging, or 

marking of Scaled logs. 

 

F.36. Scaling Location 

The Forest Service shall provide scaling services at the scaling site(s). The Scaling site(s) normally will be a non-exclusive site where 

more than one National Forest timber sale purchaser may be served. Contractor(s) may request, in writing, an alternate scaling site, 

such as at a private mill yard, private truck ramp, or a privately operated log transfer facility. CDA and Forest Service may approve an 

alternate scaling site, when Forest Service determines that scaling conditions at an alternate site are acceptable. Such conditions shall 

include at a minimum: 

a) Scaler safety and comfort, 

b) Product accountability and security, 

c) Facilities and practices conducive to accurate and independent Scaling, and 

d) The ability to provide for remote check Scaling. 

 

Upon approval of an alternate scaling site, CDA, Forest Service, and the Contractor shall enter into a written memorandum of 

agreement governing Scaling at that alternate location. Contractor agrees that Forest Service personnel may perform scaling services 

at an alternative scaling site. In no instance shall Contractor perform scaling services. 

 

F.37. Scaling Adjustments 

The Forest Service shall check the accuracy of the scaling performed on National Forest logs. Scaling will be satisfactory if performed 

within the accuracy standards in governing instructions identified in Appendix E. In the event the Forest Service check scale(s) shows 

a variance in net scale in excess of the allowable variance, an adjustment to volume reported scaled may be made by the Forest 

Service. Such adjustment will be based on the difference between Forest Service check Scale(s) and original Scale for RFP volume 

Scaled within the adjustment period. The volume to which this difference will be applied will be: 

a) One-half of the volume Scaled between the last satisfactory check Scale and the first unsatisfactory check Scale or, if a period 

of 120 days or more occurs without Scaling National Forest timber for stumpage, the adjustment will be applied to 100 

percent of the volume Scaled after this period and 

b) 100 percent of the volume Scaled between unsatisfactory check Scales and 

c) One-half of the volume Scaled between the last unsatisfactory check Scale and the next satisfactory check Scale, or if no 

satisfactory check Scale is completed and a period of 120 days or more occurs without Scaling of National Forest timber for 

stumpage, the adjustment will be applied to 100 percent of the volume Scaled since the last unsatisfactory check Scale. 

 

Adjustments may increase or decrease the original Scaled volume. If applicable, adjustments will be applied to Integrated Resource 

Account to correct charges for Included Timber, plus deposits, Scaled during the adjustment period. 

 

F.38. Weighing Services 

Weighing services for stumpage payment purposes may be provided by either public or privately owned and operated weighing 

facilities. A “Weighing Services Agreement,” approved by CDA and the Forest Service, must be executed at each weighing facility 

providing weighing services.  

 

Scales used to weigh National Forest products for payment purposes must be a currently certified scale in accordance with State law 

and be capable of weighing the entire load of logs in a single operation. The weighing of less than the entire load or weighing two 

loads at once is prohibited. Unless otherwise agreed, the minimum sized weighing facility shall be a 60-ton capacity scale with a 10 

foot by 70-foot platform or larger. The weighmaster must work in a position where it is possible to verify that the truck wheels are on 

or off the scales. Weighing facilities shall meet the following minimum requirements: 

a) Be an electronic design, 
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b) Use electronic load cells or have a fully enclosed and sealed weigh-beam, 

c) Have digital weight meters sealed with a seal approved by the State, 

d) Have a zero interlocking device on the printer, 

e) Have an automatic zero-setting mechanism, 

f) Have an automatic motion-detecting device, 

g) Be shielded against radio or electromagnetic interference, and 

h) Have a date and time stamp and gross and tare weights that print electronically with each weighing. The Forest Service may 

waive electronic printing for public or third-party weighing facilities.  

 

E.39. Presentation for Scaling 

Contractor(s) shall present products so that they may be Scaled in an economical and safe manner. 

 

E.40. Third Party Scaling Services 

Notwithstanding the requirement for Forest Service to provide Scaling services, scaling designation shall be conducted by a third 

party. The scaling organization shall be approved by CDA and the Forest Service. Scaling shall be done in accordance with Forest 

Service regulations and Contractor shall bear costs for Scaling service. 

 

In the event third party Scaling service is suspended for causes such as strikes, termination of third party’s approval to Scale National 

Forest logs by Forest Service, or Contractor’s failure to pay third party Scaling costs, hauling operations shall be suspended until 

agreed alternate Scaling services are provided or service by third party is resumed. 

 

E.41. Accountability 

When Scaling is performed away from Contract Area, products shall be accounted for in accordance with Forest Service written 

instructions, as follows: 

a) Contractor shall plainly mark or otherwise identify products prior to hauling; 

b) Forest Service shall issue removal receipts to Contractor; 

c) Contractor shall assign a competent individual at the landing to complete removal receipts and attach them to each load of 

products removed from Contract Area; 

d) Removal receipts shall be returned to Forest Service at periodic intervals; 

e) When products are in transit, the truck driver shall possess or display removal receipt and show it upon request as evidence of 

authority to move products; 

f) The scaler’s portion of removal receipt shall be surrendered at point of Scaling, the unloading point, or as requested by Forest 

Service; and 

g) The Contractor shall notify Forest Service of lost or off-loaded logs and their location within 12 hours of such loss. 

Contractor shall not place products in storage for deferred Scaling until an accountability system has been agreed to in 

writing for a stated period. 

 

E.42. Route of Haul  

As part of the annual Operating Schedule, Contractor shall furnish a map showing the route of haul over which unscaled products will 

be transported from the Contract area to the approved Scaling location. Such route of haul shall be the shortest, most economical haul 

route available between the points. 

 

Upon advance written agreement, other routes may be approved. All unscaled products removed from Contract area shall be 

transported over the designated routes of haul. Contractor shall notify CDA when a load of products, after leaving Contract Area, will 

be delayed for more than 12 hours in reaching Scaling location. Contractor shall require truck drivers to stop, if requested by CDA, for 

the following reasons: 

a) For accountability checks when products are in transit from Contract area to the designated Scaling location or 

b) For a remote check Scale when products are in transit after being truck Scaled at the designated Scaling location. 

 

Contractor, CDA, and Forest Service shall agree to locations for accountability checks and remote check Scales in advance of haul. 

Such locations shall be established only in areas where it is safe to stop trucks. CDA shall notify Contractor of the methods to be used 

to alert truck drivers of an impending stop. 

 

E.43. Product Identification 

Before removal from the Contract Area, unless CDA determines that circumstances warrant a written waiver or adjustment, 

Contractor shall: 

 

a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is 

seven (7) inches or more in diameter. 

b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that are eight (8) feet 
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or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in diameter. Each paint spot 

must be not less than three (3) square inches in size. 

 

The Forest Service shall assign a brand and, if the Contract area is within a State that maintains a log brand register, brands shall be 

registered with the State. Contractor shall use assigned brand exclusively on logs under this Contract until Forest Service releases 

brand. The Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-base or equivalent). 

 

All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. The Contractor shall 

replace identifying marks if they are lost, removed, or become unreadable. The Contractor may remanufacture products into different 

log lengths. Except for logs remanufactured as part of the mill infeed process immediately before processing, remanufactured products 

must be rebranded with the assigned Contract brand and repainted with highway-yellow paint, unless otherwise agreed to in writing by 

the Forest Service Representative. For such remanufactured products, Forest Service may approve use of a brand to be used 

exclusively as a catch brand, in lieu of the assigned SPA brand. 

 

E.44. Scaling Lost Products 

The volume of lost products shall be determined by the best methods currently available, using data from the records for the period in 

which the loss occurred or the most applicable period if loss should occur substantially after cutting. In the absence of specific 

information indicating size or species of lost products, species distribution and volume for entire truckloads shall be assumed to be the 

same as the average volume Scaled per truck during the report period, and for individual products it shall be assumed that the volume 

and species were the average volume of the highest priced species Scaled during the report period. 

 

E.45. Scaling Lost Sample Loads 

If Scaling is being done by sampling loads of logs, Contractor shall present such sample loads for Scaling by CDA. If loads of logs 

selected to be sample Scaled are placed in the decks before they are Scaled, they will be considered as lost sample loads. It will be 

difficult, if not impossible, to determine the volume and species contained in such loads for payment purposes. Therefore, lost sample 

loads will be deemed to have a Scale volume and species composition equal to that of the highest value load Scaled during the 

sampling period, as established by CDA. If no sample loads were Scaled during the period, the Scale data for the high valued load will 

be taken from the most current preceding sampling period with Scale. Sample loads lost as a result of CDA actions shall be treated as 

non-Scaled loads. 

 

E.46. Scale Reports 

CDA shall provide Contractor a copy of scaler’s record, if requested in writing.
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EXHIBIT G – Fire Plan  
 

1. SCOPE 

 

The provisions set forth below outline the responsibility for fire prevention and suppression activities and establish a suppression plan 

for fires within the Contract Area. The Contract Area is defined upon contract award with associated maps and delineations. The 

Contractor shall ensure that all following precautions are taken during the contract period within an awarded contract area. The 

provisions set forth below also specify conditions under which contracted activities will be curtailed or shut down.   

 

2. RESPONSIBILITIES 

 

A. CONTRACTOR 

 

1. Shall abide by the requirements of this Fire Plan.  

2. Shall take all steps necessary to prevent his/her employees, sub-contractors and their employees from setting fires 

not required in completion of the Contract, shall be responsible for preventing the escape of fires set directly or 

indirectly as a result of Contract operations, and shall extinguish all such fires which may escape. 

3. Shall permit and assist in periodic testing and inspection of required fire equipment. Contractor(s) shall certify 

compliance with specific fire precautionary measures in the fire plan, before beginning operations during Fire 

Precautionary Period and shall update such certification when operations change.   

4. Shall designate in the Fire Plan and furnish on the Contract Area, during operating hours, a qualified fire supervisor 

authorized to act on behalf of Contractor in fire prevention and suppression matters. 

5. Contractor shall furnish and provide CDA with a Fire Plan to be reviewed and approved by May 1st each year for 

fire season and fire prevention operations.  

 

B. Contractor, CDA, or Forest Service  

 

The Forest Service may conduct one or more inspections for compliance with the Fire Plan.  The number, timing, and 

scope of such inspections will be at the discretion of agency employees responsible for RFP administration. Such 

inspections do not relieve the Contractor of responsibility for correcting violations of the fire plan or for fire safety in 

general, as outlined in paragraph 2.A above. 

 

3. FIRE PRECAUTIONARY PERIOD AND FIRE PRECAUTIONS 

Specific fire precautionary measures are set forth below.  

 

The following requirements shall apply during the period May 1 through December 1 and during other such periods as specified by 

Forest Service: 

 

1. Contractor or a designated Contractor’s Representative shall certify compliance with specific Timber RFP and California 

Public Resources Code (CPRC) fire precautionary measures in Exhibit F – Fire Plan. Certification shall be provided prior 

to starting operations during Fire Precautionary Period and shall be updated as needed. 

 

2. Plans. 

Prior to initiating Contractor’s operations during Fire Precautionary Period, Contractor shall file with CDA a Fire 

Prevention and Control Plan providing for the prevention and control of fires on the RFP Area and other areas of 

Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at Contractor’s disposal for 

implementing the plan.  

 

3. Fire Precautions. 

Specific fire precautionary measures listed in this Exhibit shall be applicable during Contractor’s Operations in “Fire 

Precautionary Period” described. The dates of Fire Precautionary Period may be changed by agreement, if justified by 

unusual weather or other conditions. Required tools and equipment shall be kept in serviceable condition and immediately 

available for firefighting at all times during Contractor’s operations in Fire Precautionary Period. 

 

4. Substitute Precautions.  
The Forest Service may authorize substitute measures or equipment, or waive specific requirements by written notice, if 

substitute measures or equipment will afford equal protection or some of the required measures and equipment are 

unnecessary. 
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5. Emergency Precautions.  
The Forest Service may require the necessary shutting down of equipment on portions of Contractor’s Operations, as 

specified by the emergency fire precautions schedule. Under such conditions, after cease(s) active operations, shall release 

for hire by Forest Service, if needed, Contractor’s shutdown equipment for fire standby on the RFP Area or other areas of 

Contractor’s Operations and personnel for fire standby or fire patrol, when such personnel and equipment are not needed 

by for other firefighting or protection from fire. Equipment shall be paid for at firefighting equipment rates common in the 

area or at prior agreed rates and, if request(s), shall be operated only by personnel approved by the Personnel so hired 

shall be subject to direction and control by Forest Service and shall be paid by Forest Service at fire-fighting rates 

common in the area or at prior agreed rates. 

 

4. DEFINITIONS 

The following definitions shall apply: 

 

Active Landing: A location the contractor may be skidding logs into, or performing other operations such as delimbing, log 

manufacturing, and chipping logs.  Except for EV and E days, loading logs or stockpiling chips only, on a cleared landing, 

does not constitute an Active Landing. 

 

Hot Saw: A harvesting system that employs a high-speed (>1100 rpm) rotating felling head, i.e., full rotation lateral tilt head. 

 

Mechanical Operations: The process of felling, skidding, chipping, shredding, masticating, piling, log processing and/or 

yarding which requires the use of motorized power which includes chainsaws, chippers, motorized carriages, masticators, 

stroke delimbers, skidders, dozers etc. 

 

5. TOOLS AND EQUIPMENT 

The Contractor shall comply with the following requirements during the fire precautionary period, as defined by unit administering 

contracts: 

 

The Fire Precautionary Period is set by the State of California which is May 1 through December 1 of any year. 

 

A. Fire Tools and Equipment 

Unless agreed otherwise, Contractor shall meet minimum requirements of Section 4428 of the California Public Resources 

Code (C.P.R.C.).  Fire tools kept at each operating landing shall be sufficient to equip all employees in the felling, yarding, 

loading, chipping, and material processing operations associated with each landing.  Fire equipment shall include two tractor 

headlights for each tractor dozer used in Contractor's Operations.  Tractor headlights shall be attachable to each tractor and 

served by an adequate power source.  All required fire tools shall be maintained in suitable and serviceable condition for fire 

fighting purposes. 

 

Trucks, tractors, skidders, pickups and other similar mobile equipment shall be equipped with and carry at all times a size 0 

or larger shovel with an overall length of not less than 46 inches and a 2-1/2 pound axe or larger with an overall length of not 

less than 28 inches. 

 

Where cable yarding is used, Contractor shall provide a size 0 or larger shovel with an overall length of not less than 46 

inches and a filled backpack can (4 or 5 gallon) with hand pump within 25 feet of each tail and corner block. 

 

B. Fire Extinguishers 

Contractor shall equip each internal combustion yarder, fuel truck, and loader with a fire extinguisher for oil and grease fires 

(4-A:60-B:C). 

 

Skidders and tractors shall be equipped with a minimum 5-BC fire extinguisher. 

 

All Fire Extinguishers shall be mounted, readily accessible, properly maintained and fully charged. 

 

Contractor shall equip each mechanized harvesting machine with hydraulic systems, powered by an internal combustion 

engine (chipper, feller/buncher, harvester, forwarder, hot saws, stroke delimber, etc), except tractors and skidders, with at 

least two 4-A:60-B:C fire extinguishers or equivalent. 

 

C. Spark Arresters and Mufflers 

Contractor shall equip each operating tractor and any other internal combustion engine with a spark arrester, except for motor 

vehicles equipped with a maintained muffler as defined in C.P.R.C. Section 4442 or tractors with exhaust-operated 

turbochargers.  Spark Arresters shall be a model tested and approved under Forest Service Standard 5100-1a as shown in the. 
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National Wildlife Coordinating Group Spark Arrester Guide, Volumes 1 and 2, and shall be maintained in good operating 

condition.  Every motor vehicle subject to registration shall at all times be equipped with an adequate exhaust system meeting 

the requirements of the California Vehicle Code. 

 

D. Power Saws 

Each power saw shall be equipped with a spark arrester approved according to C.P.R.C. Section 4442 or 4443 and shall be 

maintained in effective working order.  An Underwriters Laboratories (UL) approved fire extinguisher containing a minimum 

14 ounces of fire retardant shall be kept with each operating power saw.  In addition, a size 0 or larger shovel with an overall 

length of not less than 38 inches shall be kept with each gas can but not more than 300 feet from each power saw when used 

off cleared landing areas. 

 

E. Tank Truck or Trailer 

Contractor shall provide a water tank truck or trailer on or in proximity to Contract Area during Contractor's Operations 

hereunder during Fire Precautionary Period.  When Project Activity Level B or higher is in effect, a tank truck or trailer shall 

be on or immediately adjacent to each active landing, unless otherwise excepted when Hot Saws or Masticators are being 

used. See Section 6 for specific contract requirements.   

 

The tank shall contain at least 300 gallons of water available for fire suppression.  Ample power and hitch shall be readily 

available for promptly and safely moving tank over roads serving Contract Area. Tank truck or trailer shall be equipped with 

the following: 

 

(1) Pump, which at sea level, can deliver 23 gallons per minute at 175 pounds per square inch measured at the pump outlet.  

Pumps shall be tested on Contract Area using a 5/16-inch orifice in the Forester One Inch In-Line Gauge test kit. Pump shall 

meet or exceed the pressure value in the following table for nearest temperature and elevation: 
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The pump outlet shall be equipped with 1-1/2-inch National Standard Fire Hose thread.  A bypass or pressure relief valve 

shall be provided for other than centrifugal pumps.   

 

(2) 300 feet of 3/4-inch inside diameter rubber-covered high-pressure hose mounted on live reel attached to pump with no 

segments longer than approximately 50 feet, when measured to the extreme ends of the couplings.  Hose shall have reusable 

compression wedge type 1-inch brass or lightweight couplings (aluminum or plastic).  One end of hose shall be equipped 

with a coupling female section and the other end with a coupling male section.  The hose shall, with the nozzle closed, be 

capable of withstanding 200 PSI pump pressure without leaking, distortions, slipping of couplings, or other failures.   

 

(3) A shut-off combination nozzle that meets the following minimum performance standards when measured at 100 P.S.I. at 

the nozzle: 

 

 G.P.M. Horizontal Range 

Straight Stream 10 38 feet 

Fog Spray 6 - 20 N/A 

 

(4) Sufficient fuel to run the pump at least 2 hours and necessary service accessories to facilitate efficient operation of the 

pump. 
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When Contractor is using Hot Saws or Masticators, an additional 250 feet of light weight hose, approved by the Forest 

Service, shall be immediately available for use and be capable of connecting to the 300 feet of hose and appurtenances in 

(2) and (3) above. 

 

F. Compressed Air Foam System 

A Compressed Air Foam System (CAFS) is a fire suppression system where compressed air is added to water and a foaming 

agent.  By agreement, Contractor may substitute a CAFS or functional equivalent in lieu of the tank truck, trailer or fire 

extinguishers, provided it meets or exceeds the following specifications and requirements: 

1. Variable foam expansion ratio – 10:1 to 20:1. 

2. Units shall be kept fully charged with air; water and foam concentrate as recommended by the manufacturer and 

have the appropriate tools to service the system. 

3. The unit shall contain enough energy to empty tank and clear hose prior to exhausting propellent. 

4. The unit shall be capable of being completely recharged within 10 minutes. 

5. When used on cable yarding landings, the unit shall be outfitted for immediate attachment to carriage and 

transported without damage to the unit. 

 

Fire extinguishers required for Hot Saws, Masticators and similar equipment identified in Section 4 B. above may be 

substituted with a 3 gallon CAFS. 

 

Tank truck, trailer or equivalent may be substituted with a 30 Gallon CAFS with at least 550 feet of one inch hose and an 

adjustable nozzle with enough water, air and foam concentrate for at least one recharge. 

 

5. GENERAL 

 

A. State Law: In addition to the requirements in this Fire Plan, the Contractor shall comply with all applicable laws of the State 

of California.  In particular, see California Public Resource Codes. 

 

B. Permits Required: The Contractor must secure a special written permit from the District Ranger or designated representative 

before burning, welding or cutting metal or starting any warming fires.  If contract requires Blasting and Storing of 

Explosives and Detonators, an Explosives Permit may be required pursuant to the California Health and Safety Code, Section 

12101. 

 

C. Blasting: Contractor shall use electric caps only unless otherwise agreed in writing.  When blasting is necessary in slash 

areas, a Fire Patrolperson equipped with a size 0 or larger shovel with an overall length of not less than 46 inches and a filled 

backpack can (4 or 5 gallon) with hand pump shall remain in the immediate area for an hour after blasting has been 

completed. 

 

D. Smoking: Smoking shall not be permitted during fire season, except in a barren area or in an area cleared to mineral soil at 

least three feet in diameter.  In areas closed to smoking, the CO may approve special areas to be used for smoking.  The 

Contractor shall sign designated smoking areas. Contractor shall post signs regarding smoking and fire rules in conspicuous 

places for all employees to see.  Contractor's supervisory personnel shall require compliance with these rules. Under no 

circumstances shall smoking be permitted during fire season while employees are operating light or heavy equipment or 

walking or working in grass and woodlands. 

 

E. Storage and Parking Areas: Equipment service areas, parking areas, and gas and oil storage areas shall be cleared of all 

flammable material for a radius of at least 10 feet unless otherwise specified by local administrative unit.  Small mobile or 

stationary internal combustion engine sites shall be cleared of flammable material for a slope distance of at least 10 feet from 

such engine.  The COR shall approve such sites in writing. 

 

F. Reporting Fires: As soon as feasible but no later than 15 minutes after initial discovery, Contractor shall notify Forest 

Service of any fires on Contract Area or along roads used by Contractor.  Contractor's employees shall report all fires as soon 

as possible to any of the following Forest Service facilities and/or personnel listed below, but not necessarily in the order 

shown: 

 

 Name Office Address Office telephone 

Dispatch Center MDF Dispatch 
225 W 8th Street 

Alturas, CA 96101 

(530) 233-4581 

(530) 640-1868 

(after hours) 
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Nearest FS Station  
225 W 8th Street 

Alturas, CA 96101 

(530) 233-4581 

(530) 640-1868 

(after hours) 

Nearest Fire Lookout  N/A N/A 

Forest Service Representative 
Amy Harrison-

Smith 

225 W 8th Street 

Alturas, CA 96101 
(530) 708-0772 

California Deer Association 

Representative 

Alexandra 

Bandeian 

1884 Keystone Court Suite A 

Redding, California 96003 
(530) 227-4331 

California Deer Association 

Representative 
Lauren Archer 

1884 Keystone Court Suite A 

Redding, California 96003 
(530) 515-8893 

 
When reporting a fire, provide the following information: 

▪ Your Name 

▪ Call back telephone number 

▪ Project Name 

▪ Location: Legal description (Township, Range, Section); and Descriptive location (Reference point) 

▪ Fire Information: Including Acres, Rate of Spread and Wind Conditions. 

 

G. Communications: Contractor shall furnish a serviceable telephone, radio-telephone or radio system connecting each 

operating side with Contractor's headquarters. When such headquarters is at a location which makes communication to it 

clearly impractical, Forest Service may accept a reasonable alternative location. The communication system shall provide 

prompt and reliable communications between Contractor's headquarters (or agreed to alternative) and Forest Service via 

commercial or Forest Service telephone. 

 

H. Fire Patrolperson: Contractor shall furnish a qualified fire patrolperson each operating day when Project Activity Level C or 

higher is in effect.  When on duty, sole responsibility of patrolperson shall be to patrol the operation for prevention and 

detection of fires, take suppression action where necessary and notify the Forest Service as required.  This Fire patrol is 

required on foot, unless otherwise agreed.  By agreement, one patrolperson may provide patrol on this and adjacent projects.  

No patrolperson shall be required on Specified Road construction jobs except during clearing operations unless otherwise 

specified.  

 

Title Name Telephone Number 

Fire Supervisor   

Fire Patrolperson   

 

I. Clearing of Fuels:   Contractor shall clear away, and keep clear, fuels and logging debris as follows: 

 

Welding equipment and stationary log loaders, 

yarders and other equipment listed in California 

State Law: 

10 feet slope radius 

Tail or corner haulback blocks: 

All running blocks shall be located in the center 

of an area cleared to mineral soil at least 15 feet 

in diameter. 

Lines near, between or above blocks: 

Sufficient clearing to prevent line from rubbing 

on snags, down logs and other dead woody 

material. 

 

6. EMERGENCY PRECAUTIONS  

Contractor's Operations shall conform to the limitations or requirements in the Project Activity Level (PAL) table below.  Project 

Activity Levels applicable to this project shall be the predicted activity levels for the Fire Danger Rating Area(s), or fire weather 

station(s) stated in the Contract Area Map Legend on Integrated Resource Service Contracts (IRSC’s), and other contracts where 

applicable. 

 

Fire Danger Rating Area/Fire Weather Station for Project Warner 
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The Forest Service, in its sole discretion, may change the predicted activity level if the current fire suppression situation, weather 

and vegetation conditions warrant an adjustment. If practicable, Forest Service will determine the following day’s activity level by 

6:00 PM. Contractor shall obtain the predicted Project Activity Level from the appropriate Ranger District Office before starting 

work each day. 

 

Phone Number or Website to obtain Predicted Activity Levels: (530) 233-8819 

 

Forest Service may change the Project Activity Level Table to other values upon revision of the National Fire Danger Rating 

System.  When Contractor is notified, the revised Project Activity Levels will supersede the levels in the Project Activity Level 

Table below. 

PROJECT ACTIVITY LEVEL 

 

Level Project Activity Minimum Requirements and Restrictions.  Restrictions at each level are cumulative. 

A Minimum requirements noted above in Sections 4 and 5. 

B 
1. Tank truck, trailer, or approved CAFS substitute shall be on or adjacent to the Active Landing. 

C 1. When Hot Saws or Masticators are operating, a tank truck, trailer or approved CAFS substitute shall be within ¼ mile 

of these operations. Effective communications shall exist between the operator and the Active Landing. 

2. Immediately after Mechanical Operations cease, Fire Patrol is required for two hours. 

D 1. Immediately after Hot Saw or Masticator operations cease, Fire patrol is required for three hours. 

2. No Dead Tree felling after 1:00 PM, except recently dead. 

3. No Welding or cutting of metal after 1:00 PM, except by special permit. 

Ev 1. The following activities may operate all day: 

a. Loading and hauling logs decked at approved landings. 

b. Loading and hauling chips stockpiled at approved landings. 

c. Servicing equipment at approved sites. 

d. Dust abatement, road maintenance (Chainsaw use prohibited), culvert installation within cleared area, chip 

sealing, paving, earth moving or rock aggregate stock pile loading and installation (does not include pit or 

quarry development). 

e. Chainsaw and log processing operations associated with loading logs or other forest products at approved 

landings. 

2. Hot Saws or Masticators may operate until 1:00 PM; provided that: 

a. A tractor or other equipment with a blade capable of constructing fireline is on or adjacent to the active 

landing or within ¼ mile of the operating equipment. This piece of equipment shall have effective 

communication with the Hot Saw or Masticator. 

b. Any additional restrictions specified by the Forest. 

3. All other conventional Mechanical Operations are permitted until 1:00 PM.  
4. Some operations may be permitted after 1:00 PM, on a case-by- case basis, under the terms of a PAL Ev Variance 

Agreement. Activities for which a Variance may be issued are: 

a. Rubber Tire Skidding 

b. Chipping on Landings 

c. Helicopter Yarding 

d. Fire Salvage 

5. When approved by a Line Officer, a Variance Agreement can be implemented when the criteria specified in the 

agreement are met and mitigation measures are in place. This approval is good for ten (10) days unless cancelled sooner 

or extended by the Contracting Officer for an additional ten (10) days. Variance approval can be withdrawn at the sole 

discretion of Forest Service. Variance approval is contingent on the 7-day fire weather forecast, fuel conditions, site 

characteristics, current fire situation, state of CDA’s equipment for prevention and suppression readiness, type of 

operation and social and community considerations etc. 



Ridgetop Stewardship Sale 

Exhibit G – Fire Plan 

Page | 47  

Level Project Activity Minimum Requirements and Restrictions.  Restrictions at each level are cumulative. 

E The following activities may operate all day: 

1. Loading and hauling logs decked at approved landings. 

2. Loading and hauling chips stockpiled at approved landings. 

3. Servicing Equipment at approved sites. 

4. Dust abatement, road maintenance (chainsaw use prohibited) or loading stock piles and rock aggregate installation 

(does not include pit or quarry development). 

5. Chainsaw operation associated with loading at approved landings. 

All other activities are prohibited. 

 

Expected Days per Month at each PAL value for the "normal operating season" is shown below: 

 

Project Activity Level Climatology (data collected May 15 through October 31) 

Station/SIG/Unit Warner Mountain Years Analyzed: 2017-2025 

 A B C D Ev E Days Analyzed 

Month Expected Days per Month at Each PAL Value 

May 10.6 4.3 2.0 0.1 0.0 0.0 128 of 153 

June 8.6 5.8 10.4 5.2 0.1 0.0 266 of 270 

July 1.7 2.8 9.4 11.2 5.8 0.1 277 of 279 

August 3.2 3.9 6.8 11.5 5.0 0.4 277 of 279 

September 8.1 5.0 5.5 6.4 3.9 1.1 268 of 270 

October 12.4 5.6 8.3 3.9 0.8 0.0 261 of 279 

Projected 44.5 27.3 42.4 38.3 15.7 1.7 170 days in a season 
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EXHIBIT H – Road Maintenance Specifications  
 

 

 

Road Maintenance T-Specs Summary Table 
No. Applicable T-Spec Specification Title 

T-800 X Definitions 

T-802 X Ditch Cleaning 

T-803 X Surface Blading 

T-806 X Dust Abatement 

T-807 X Roadway Vegetation 

T-809 X Water bars 
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T-800 DEFINITIONS 

Wherever the following terms or pronouns are used in Specifications T-801 through T-810, the intent and meaning shall be interpreted 

as follows:  

 

800-1.1 - Agreement.  Maintenance projects require a mutually acceptable method to resolve the problems which arise when 

incompatible situations arise between drawings and specifications and actual conditions on the ground to allow orderly and 

satisfactory progress of the maintenance. 

 

These specifications have been developed in anticipation of those problem areas and have provided that such changes will be by 

Agreement. 

 

It is intended that drawings and specifications will govern unless "on-the-ground" conditions warrant otherwise, when specifications 

call for "Agreement", "agreed", or "approval" such Agreement or approval shall be promptly confirmed in writing. 

 

800-1.2 - Annual Road Maintenance Plan.  A plan prepared by various users of one or several roads.  The plan is an Agreement on 

maintenance responsibilities to be performed for the coming year. 

 

800-1.3 - Base Course.  Material used to reinforce Subgrade or, as shown on drawings, placed on Subgrade to distribute wheel loads. 

 

800-1.4 - Berm.  Curb or dike constructed to prevent Roadway runoff water from discharging onto embankment slope. 

 

800-1.5 - Borrow.  Select Material taken from designated borrow sites. 

 

800-1.6 - Crown, Inslope, and Outslope.  The cross slope of the Traveled Way to aid in drainage and traffic maneuverability. 

 

800-1.7 - Culverts.  A conduit or passageway under a road, trail, or other obstruction.  A culvert differs from a bridge in that it is 

usually entirely below the elevation of the Traveled Way. 

 

800-1.8 - Drainage Dip.  A dip in the Traveled Way which intercepts surface runoff and diverts the water off the Traveled Way.  A 

Drainage Dip does not block the movement of traffic. 

 

800-1.9 - Drainage Structures.  Manufactured structures which control the runoff of water from the Roadway including Inslope, 

overside drains, aprons, flumes, downdrains, downpipes, and the like. 

 

800-1.10 - Dust Abatement Plan.  A table which lists the road, dust palliative, application rates, and estimated number of subsequent 

applications. 

 

800-1.11 - Lead-off Ditches.  A ditch used to transmit water from a Drainage Structure or Drainage Dip outlet to the natural drainage 

area. 

 

800-1.12 - Material.  Any substances specified for use in the performance of the work. 

 

800-1.13 - Prehaul Maintenance.  Road maintenance work which the Purchaser determines must be accomplished to maintain the 

roads to a satisfactory condition commensurate with the Purchaser's use, provided Purchaser's Operations do not damage 

improvements under B6.22 or National Forest resources and hauling can be done safely.  This work will be shown in the Annual Road 

Maintenance Plan as provided in C/CT5.31. 

 

Prehaul Maintenance work the Purchaser elects to perform will be in compliance with the Road Maintenance T-Specifications. 

 

800-1.14 - Roadbed.  The portion of a road between the intersection of Subgrade and sideslopes, excluding that portion of the ditch 

below Subgrade. 

 

800-1.15 - Road Maintenance Plan.  A table which shows applicable road maintenance specifications to be performed by Purchaser on 

specific roads. 

 

800-1.16 - Roadside.  A general term denoting the area adjoining the outer edge of the Roadway. 

 

800-1.17 - Roadway.  The portion of a road within the limits of excavation and embankment. 
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800-1.18 - Shoulder.  That portion of Roadway contiguous with Traveled Way for accommodation of stopped vehicles, for emergency 

use, and lateral support of base and Surface Course, if any. 

 

800-1.19 - Slide.  A concentrated deposit of Materials from above or on backslope extending onto the Traveled Way or Shoulders, 

whether caused by mass land movements or accumulated ravelling. 

 

800-1.20 - Slough.  Material eroded from the backslope which partially or completely blocks the ditch, but does not encroach on the 

Traveled Way so as to block passage of traffic. 

 

800-1.21 - Slump.  A localized portion of the Roadbed which has slipped or otherwise become lower than that of the adjacent 

Roadbed and constitutes a hazard to traffic. 

 

800-1.22 - Special Project Specifications.  Specifications which detail conditions and requirements peculiar to the individual project. 

 

800-1.23 - Subgrade.  Top surface of Roadbed upon which Base Course or Surface Course is constructed.  For roads without Base 

Course or Surface Course, that portion of Roadbed prepared as the finished wearing surface. 

 

800-1.24 - Surface Course.  The Material placed on Base Course or Subgrade primarily to resist abrasion and the effects of climate.  

Surface Course may be referred to as surfacing. 

 

800-1.25 - Surface Treatment Plan.  A table which lists the roads and surface treatments to be applied. 

 

800-1.26 - Traveled Way.  That portion of Roadway, excluding Shoulders, used for the movement of vehicles. 

 

800-1.27 - Turnouts.  That portion of the Traveled Way constructed as additional width on single lane roads to allow for safe passing 

of vehicles. 

 

800-1.28 - Water Source.  A place designated on the Road Maintenance Map for acquiring water for road maintenance purposes. 

 

800-1.29 - Waterbar.  A dip in the Roadbed which intercepts surface runoff and diverts the water off the Roadway.  A Waterbar is not 

designed to be traversable by logging trucks. 
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T-802 DITCH CLEANING 
DESCRIPTION   

 

1.1 Ditch cleaning is removing and disposing of all Slough Material from Roadway ditches to provide a free-draining waterway. 

 

REQUIREMENTS 

 

2.1 Ditch cleaning shall be repeated during the year as often as necessary to facilitate proper drainage. 

 

2.2 All Slough Material or other debris which might obstruct water flow in the Roadway ditch shall be removed. Material removed 

from the ditch, if suitable, may be blended into existing native road surface or Shoulder or placed in designated Berms in conjunction 

with Surface Blading T-803 operations. 

 

Material removed from ditches that is not by Agreement blended into existing roads or placed in Berms shall be loaded and hauled to 

the disposal site shown on Area Map. 

 

2.3 Roadway backslope or Berm shall not be undercut. 
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T-803 SURFACE BLADING 
DESCRIPTION 

 

1.1 Surface blading is keeping a native or aggregate Roadbed in a condition to facilitate traffic and provide proper drainage. It 

includes maintaining the Crown, Inslope or Outslope of the Traveled Way, Turnouts, and Shoulder; repairing Berms; blending 

approach road intersections; and cleaning bridge decks, Drainage Dips, and Lead-off Ditches. 

 

REQUIREMENTS 

 

2.1 Surface blading shall be performed before, during, and after Partner's use as often as necessary to facilitate traffic and proper 

drainage. 

 

2.2 The surface blading shall preserve the existing cross-section. Surface irregularities shall be eliminated and the surface left in a 

free-draining state and to a smoothness needed to facilitate traffic. Surface Material which has been displaced to the 

Shoulders or Turnouts shall be returned to the Traveled Way. The blading operation shall be conducted to prevent the loss of 

surface Material and to provide for a thorough mixing of the Material being worked. 

 

2.3 Water, taken from Water Sources designated on Contract Area Map, shall be applied during blading if sufficient moisture is 

not present to cut, mix, or compact the surface Material. 

 

2.4 On native surfaced roads, Material generated from backslope Sloughing, and ditch cleaning may be blended with the surface 

Material being worked. On aggregate surfaced roads this Material shall not be blended with Surface or Base Course Material 

unless agreed otherwise. 

 

2.5 Roadway backslopes or Berms shall not be undercut, nor shall new Berms be established unless agreed otherwise. 

 

Berms shall be repaired by placing Material, as needed to restore the Berm, to reasonably blend with existing line, grade, and 

cross-section. 

 

2.6 Drainage Dips and Lead-off Ditches shall be cleaned and maintained to reasonably blend with existing line, grade, and cross-

section. 

 

2.7 Intersecting roads shall be bladed for a distance of 50 feet to assure proper blending of the two riding surfaces. 

 

2.8 Rocks or other Material remaining on the Traveled Way after the final pass that are larger than 4 inches in diameter or are 

larger than the maximum size of imported surfacing shall be removed from the Traveled Way. Unless otherwise designated 

by the Forest Service, the oversized Material shall be disposed of by sidecasting. Sidecasting into streams, lakes, or water 

courses will not be permitted. 

 

2.9  Material resulting from work under this specification shall not remain on or in structures, such as Culverts, overside drains, 

cattleguards, ditches, Drainage Dips, and the like. 

 

2.10  Material resulting from work under this specification, plus any accumulated debris, shall be removed from bridge decks and 

the deck drains opened. 
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T-806 DUST ABATEMENT 
DESCRIPTION 

 

1.1 This work shall consist of preparing Traveled Way and furnishing and applying Materials to abate dust. 

 

MATERIALS 

 

2.1 The roads requiring dust abatement, type of dust abatement Material to be used, the rates of application, and frequency of 

applications will be shown on Dust Abatement Plan.  The Dust Abatement Plan may be changed by written Agreement. 

 

2.2 Water.  The locations of Water Sources are shown on Contract Area Map. 

 

Operating Guidelines: 

1. Operations are restricted to one hour after sunrise to one hour before sunset. 

2. Pumping rate shall not exceed 350 gallons per minute. 

3. The pumping rate shall not exceed ten percent of the stream flow. 

4. Seek streams and pools where water is deep and flowing, as opposed to streams with low flow and small isolated pools. 

5. Pumping shall be terminated when the tank is full. The effect of single pumping operations, or multiple pumping operations 

at the same location, shall not result in obvious draw-down of either upstream or downstream pools. 

6. Each pumping operations shall use a fish screen. The screen face should be oriented parallel to flow for best screening 

performance. The screen shall be designed and used such that it can be submerged with at least one-screen-geight clearance 

above and below the screen. 

7. Operators shall keep a log on the truck containing the following information: 

a. Operator’s Name 

b. Date 

c. Time 

d. Pump Rate 

e. Filling Time 

f. Screen Cleaned (Y or N) 

g. Screen condition 

h. Comments 

 

Screen Construction Criteria: 

1. Surface Area: 

a. The total (unobstructed) surface area of the screen shall be at least 2.5 square feet, based on the upper limit of 

pumping of 350 gpm. Larger surface areas are recommended where debris buildup is anticipated, and where stream 

depth is adequate to keep the screen submerged at approximately middepth. 

2. Screen Mesh: 

a. Screen Mesh must be in good repair and present a sealed, positive barrier effectively preventing entry of the “design 

fish” into the intake. The design fish in this case is an immature (20-30mm) salmon or steelhead fry.  

b. The screen mesh size shall be: round openings – maximum 3/32 inch diameter (.09 inch) 

c. Square openings – maximum 3/32 inch diagonal (.09 inch) 

d. Slotted openings – maximum 1/16 inch width (.07 inch) 

3. Screen Design: 

a. Water drafting screens maybe off-the-shelf products, but they are often custom-made devices appropriate to the 

scale and duration of pumping operation. To keep the screen supported and correctly positioned in the water column, 

adjustable support legs are advised. Screen geometry can be configured either as rectangular or cylindrical, e.e. as a 

shallow “box-shape” or tubular. 

b. The intake structure shall be designed to promote uniform velocity distribution at all external mesh surfaces. This 

can be accomplished with a simple internal baffle devise that distributes the flow evenly across the entire surface of 

the screen. In order to accomplish this, the designer needs to understand the hydraulic characteristics of these 

devices. There is a tendency for most of the intake water to enter the screen near the hose end, so a typical internal 

baffle would consist of a pipe (or manifolded set of pipes) which have variable porosity holes at predetermine 

spacing. We recommend starting near the hose end with approximately 5 – 10% average open area, and gradually 

increasing the porisity toward the length of the sceen. At a point where screen length exceeds three times the 

diameter of the suction hose, the baffling effect tends to diminish rapidly. At this point the baffle porosity may 
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approach 100%. A successful baffle system will functionally distribute flow to all areas of the screen. A poorly 

designed screen may result in high-velocity “hot spots”, which could lead to fish impingement on the screen face. 

c. Hydraulic testing of prototype screen designs is recommended where the application is on-going and extensive. 

4. Screen Structure: 

a. The screen frame must be strong enough to withstand the hydraulic forces it will experience. However, the structural 

frames, braces, and other elements that block the flow, change flow direction, or otherwise decrease the screen 

surface area should be minimized. 

5. Screen Cleaning: 

a. The screen shall be cleaned as often as necessary to prevent approach velocity from exceeding 0.33 feet per second. 

Operators should withdraw the screen and clean it after each use, or as necessary to keep screen face free of debris. 

Pumping should stop of screen cleaning when approximately fifteen percent or more of the screen area is occluded 

by debris. A suitable brush shall be on board the truck for this cleaning operation. 

b. If the operator notes (1) impingement of any juvenile fissh on the screen face or (2) entrainment of any fish through 

the screen mesh, he/she should stop operations and notify the Department of Fish & Game and/or NMFS hydraulic 

engineering staff: 

National Marine Fisheries Service 

Engineering Section 

777 Sonoma Avenue, Suite 325 

Santa Rosa, CA 95404 

(707) 575-6050 

 

2.3 Dust abatement Materials shall meet the requirements of the following subsections of Forest Service Specifications for 

Construction of Roads and Bridges or attached Special Project Specifications. 

 

 Emulsified Asphalt   702 

 Blotter Material    703.12 

 Magnesium or Calcium Chloride Brine 723.01  

 Calcium Chloride Flake   723.02 

 Lignin Sulfonate    723.03 

 

2.4 Testing of Materials.  Certification and sampling of bituminous Materials lignin sulfonate, and magnesium chloride shall be in 

accordance with subsections 105.04 or 723.04 of Forest Service Specifications for Construction of Roads and Bridges. 

 

REQUIREMENTS 

 

3.1 General.  Dust abatement Materials shall be applied to the road surface as necessary to control road surface loss, provide for road 

user safety, and minimize damage to adjacent resources. 

 

3.2 Compaction.  When the methods listed below specify compaction, Traveled Way shall be compacted by an 8 to 10 ton pneumatic, 

steel-wheeled or equivalent vibrating roller making 2 passes over the full Traveled Way and Shoulder width, unless compaction is not 

required on the Dust Abatement Plan (C/CT5.31. 

 

3.3 Preparation to Dust Abatement Materials Other Than Water.  The following applies to all methods of preparation: 

 

Bituminous residue shall be scarified and pulverized to produce loosened Material not exceeding 4 inches in greatest dimension. 

 

Traveled Way shall be bladed in accordance with T-803. 

 

Prior to applying DO-6BA, DO-6PA, or DO-8, the top 2 inches of Traveled Way shall contain not less than 80 percent nor more than 

120 percent of optimum moisture as determined by AASHTO T-99, Method C.  Prior to applying other bituminous Material, Traveled 

Way shall have a moisture content between 1 and 3 percent.   

If surface dusting prevents the bituminous Material from penetrating, a light application of water shall be applied just prior to applying 

the bituminous Material. 

 

Lignin Sulfonate and magnesium chloride shall be applied when the top 1 inch of Traveled Way contains not less than 3 percent 

moisture, nor more than 120 percent of optimum moisture as determined by AASHTO T-99, Method C. 

 

Moisture content will be determined in accordance with AASHTO T-217 OR T-239. 
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One or more of the following methods shall be used, as specified in the Dust Abatement Plan (CT5.31). 

 

Method 1.  Compact Traveled Way and apply the dust abatement Material. 

 

Method 2.  Develop a layer of loose Material approximately 1 inch in depth for the full width of Traveled Way.  Apply the dust 

abatement Material to this loose Material and compact after penetration.  If traffic makes maintenance of the loose Material difficult, 1 

inch of the Material may be bladed into a windrow along the Shoulder.  The specified moisture content shall be maintained in the 

windrow and the top 1 inch of Traveled Way.  The windrow shall be bladed to a uniform Material.  When the dust abatement Material 

has penetrated, Traveled Way shall be compacted. 

 

Method 3.  Blade 1 inch of Material from Traveled Way into a windrow along the Shoulder.  Maintain the specified moisture content 

in the windrow and the top inch of Traveled Way.  Apply half the dust abatement Material.  When the dust abatement Material has 

penetrated, the windrow shall be bladed to a uniform depth across dust abatement Traveled Way, and the remaining dust abatement 

Material shall be applied.  Traveled Way shall be compacted. 

 

Method 4.  Develop a layer of loose Material approximately 2 inches in depth for the full width of           Traveled Way.  Apply half 

the dust abatement Material to the loose Material.  Blade the top 2 inches into a windrow along the Shoulder.  Apply the remaining 

dust abatement Material to Traveled Way and the Berm.  Spread the Berm evenly across Traveled Way and compact. 

 

3.4 Preparation for Dust Abatement with Water.  Traveled Way shall be prepared in accordance with Specification T-803 Surface 

Blading when required. 

 

3.5 Application Tolerance.  Dust abatement Materials other than water shall be applied within 0.05 gallons per square yard of the rate 

specified. 

 

3.6 Mixing Requirements.  DO-6BA, DO-6PA, and DO-8 shall be thoroughly circulated in the distributor within 1 hour of application. 

 

3.7 Weather Limitations.  Dust abatement Materials shall not be applied when it is raining.  

Bituminous Material shall be applied when the surface temperature of Traveled Way is 50 degrees Fahrenheit or higher. 

 

Lignin sulfonate and magnesium chloride shall be applied when the atmospheric temperature is 40 degrees Fahrenheit or higher. 

 

 3.8 Blotter Material.  Blotter Material shall be spread in a sufficient quantity to prevent tire pickup. 
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T-807 ROADWAY VEGETATION 
DESCRIPTION 

 

1.1 This work consists of cutting and disposing of all vegetative growth, including trees on roadway surfaces and roadsides that 

reduce sight distance and operational capability of the road within the clearing limits as described in the Road Maintenance Plan. 

 

REQUIREMENTS 

 

2.1 Cut brush, trees and other vegetative matter within the clearing limits to a maximum height of 6 inches above the ground surface 

or obstruction such as rocks or existing stumps which reduces sight distance, impedes vehicular travel or interferes with road 

maintenance operations, such as surface blading and ditch and culvert cleaning shall be removed. Timber meeting utilization 

standards shall be cut in appropriate lengths and decked along the Roadside in locations where the Traveled Way or sight 

distances will not be impaired. 

 

2.2 Any items to remain will be Designated by CDA. 

 

2.3 Trim tree branches that extend over the road surface and shoulders to attain a clear height of 14 feet. When trees are limbed, cut 

limbs within 4 inches or less of the trunk. If required, remove other branches to present a balanced appearance. 

 

2.4 Work may be performed either by hand or mechanically unless specifically shown in the Road Maintenance Plan. Self-propelled 

equipment is not allowed on cut and fill slopes or in ditches. 

 

2.5 Vegetative matter and nonmerchantable timber cut from the Clearing Limits shall be treated by the specified method as required 

by Slash Treatment. 
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T-809 WATER BARS 
DESCRIPTION 

 

1.1 This work consists of installing or removing Waterbars in the Roadbed. 

 

REQUIREMENTS 

 

2.1 Waterbars shall be installed on roads shown on Road Maintenance Plan in accordance with the attached drawings and at locations 

designated or staked on the ground. 

 

All Material excavated shall be used in the installation of the Waterbar. Bermed Material shall be compacted by operating heavy 

equipment over the length and width of the Berm. 

 

2.2 Waterbars shall be removed on roads shown on Road Maintenance Plan by blading the Berm into the adjacent depression to form 

a smooth transition along the Traveled Way. The length and width of the fill Material shall be compacted by the equipment 

performing the work. 

 

2.3 Waterbars may be required to be installed between seasons of use and then removed when haul is resumed. Waterbar installation 

may also be required when use of a road has been completed. 
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EXHIBIT I – Service Work Specifications 

 

All Service Work Treatments shall be performed in accordance with the specifications listed below, and those applicable described in 

the prior Exhibits.  

 

Product removal (i.e. sawtimber, biomass) is permitted within these service work items and would be treated as Timber Subject to 

Agreement. Volume estimates from these units are not included in the Ridgetop SA cruise or appraisal. Product removal in these 

service work units would be performed only with prior agreement between the Contractor, CDA, and Forest Service, and in 

accordance with logging, scaling, and payment specifications described in the prior Exhibits. Neither the Biomass Cut, Skid, and Deck 

nor the Biomass Chip and Haul payment rates would be applied to these Service Work units.  

 

I.1 Aspen Release Machine Cut and Pile 

Contractor will perform Aspen Release Machine Cut and Pile following the prescription detailed below. The purpose of this treatment 

is to mechanically thin and pile/deck conifers that are encroaching into historic aspen stands to promote the regeneration of aspens. All 

material will be piled and/or decked within the unit boundaries. All treatments shall be performed to retain existing aspen stems and 

regeneration with minimal damage. Contractor operations shall avoid injury to aspen trees, root systems, and associated regeneration 

to the extent feasible.  

 

All Unit boundaries are identified virtually, and a georeferenced map will be provided. All Contractor operators and personnel on site 

shall be required to utilize georeferencing software such as Avenza Maps or Esri Field Maps and to have a smart Phone, tablet, 

dedicated GPS unit, or other device capable of showing their location on the provided georeferenced map at all times.   

 

The “Aspen Release Machine Cut and Pile” prescription entails: 

 

▪ All resource protection measures described in Exhibits E and F apply to this prescription unless otherwise specified.  

▪ Within all designated units, all conifers within 150 feet of any aspen stem will be cut and removed, except those that meet 

any one of the following criterion: 

o Whitebark Pine 

o Western white pine trees that are designated as blister rust study trees 

o Conifers that demonstrate old growth characteristics, including but not limited to large diameter, complex canopy 

structure, deep/furrowed bark, large lateral limbs 

▪ Cut stumps shall be level and a minimum of 2 inches in height and maximum of 12 inches in height, or 2 inches above 

natural obstacles.  

▪ Maintain a minimum of 3 snags per acre. Snags selected for retention should: 

o Be at a distance greater than the snag height from any system road. 

o Not pose a hazard to operations. 

o Demonstrate characteristics of wildlife habitat, including but not limited to large diameters, cavities, complex 

crowns, and large lateral limbs. 

▪ All cut material shall be piled at designated landings or within the designated unit, such that the pile is: 

o Located at a distance of no less than twice the height of the pile from the dripline of the closest residual trees such 

that burning will not result in unnecessary damage to residual trees 

o Reasonably compact and free of soil, stumps, and rocks to facilitate burning. 

o Minimum size of 15 feet in height and 15 feet in diameter. Material extending 3 feet or more outside the edge of a 

pile shall be trimmed and built into the pile.  

o Machine piles shall be built so that they are stable and compact, and composed of tops (fines) and boles (coarse) 

material for effective burning.   

• Whole tree piling is acceptable if the following specifications are adhered to:  

➢ Tree butts must be facing in the same direction.  

➢ Small diameter material should be mixed in with larger diameter material to ensure 

there are enough fine fuels throughout the pile to encourage adequate burn consumption.  

o An 8-foot fuel break shall be cleared of all but fine material around each pile and an 18-inch-wide fire line shall be 

cleared to mineral soul around the outer ring of the fuel break. 

 

I.2 Plantation Pre-Commercial Thin 

Contractor will perform Plantation Pre-Commercial Thin following the prescription detailed below. The purpose of this treatment is to 

mechanically thin and pile/deck sub-merchantable conifers to create future stands comprised predominantly of fire-tolerant pine with 

structural conditions that would allow periodic, low-intensity under burns to manage stand density, fuel loading, and maintain forest 

health. All material will be piled and/or decked within the unit boundaries.  

 



Ridgetop Timber Sale 

Exhibit I – Service Work Specifications 

Page | 59  

All Unit boundaries are identified virtually, and a georeferenced map will be provided. All Contractor operators and personnel on site 

shall be required to utilize georeferencing software such as Avenza Maps or Esri Field Maps and to have a smart Phone, tablet, 

dedicated GPS unit, or other device capable of showing their location on the provided georeferenced map at all times.  

 

The “Plantation Pre-Commercial Thin” prescription entails: 

 

▪ All resource protection measures described in Exhibits E and F apply to this prescription unless otherwise specified.  

▪ Conifers less than 9-inches DBH will be cut to 25-30 foot spacing from residual trees in adherence to the following 

specifications: 

o Trees selected for retention should demonstrate the best form and vigor. Where stems demonstrate similar quality in 

form and vigor, retain based on the following species preference: western white pine, Jeffrey pine, white fir, 

ponderosa pine. 

o Trees greater than 12-inches DBH should be considered invisible trees and not included in the spacing.  

▪ If aspen stems are encountered within plantations, cut any conifers less than 9-inches DBH within 25 feet of the nearest aspen 

stem, excluding those that meet any one of the following criterion: 

o Whitebark Pine 

o Western white pine trees that are designated as blister rust study trees 

o Conifers that demonstrate old growth characteristics, including but not limited to large diameter, complex canopy 

structure, deep/furrowed bark, large lateral limbs 

▪ Cut stumps shall be level and a minimum of 2 inches in height and maximum of 12 inches in height, or 2 inches above 

natural obstacles.  

▪ Maintain a minimum of 3 snags per acre. Snags selected for retention should: 

o Be at a distance greater than the snag height from any system road. 

o Not pose a hazard to operations. 

o Demonstrate characteristics of wildlife habitat, including but not limited to large diameters, cavities, complex 

crowns, and large lateral limbs. 

▪ All cut material shall be piled at designated landings or within the designated unit, such that the pile is: 

o Located at a distance of no less than twice the height of the pile from the dripline of the closest residual trees such 

that burning will not result in unnecessary damage to residual trees 

o Reasonably compact and free of soil, stumps, and rocks to facilitate burning. 

o Minimum size of 15 feet in height and 15 feet in diameter. Material extending 3 feet or more outside the edge of a 

pile shall be trimmed and built into the pile.  

o Machine piles shall be built so that they are stable and compact, and composed of tops (fines) and boles (coarse) 

material for effective burning.   

• Whole tree piling is acceptable if the following specifications are adhered to:  

➢ Tree butts must be facing in the same direction.  

➢ Small diameter material should be mixed in with larger diameter material to ensure 

there are enough fine fuels throughout the pile to encourage adequate burn consumption.  

o An 8-foot fuel break shall be cleared of all but fine material around each pile and an 18-inch-wide fire line shall be 

cleared to mineral soul around the outer ring of the fuel break. 


